


















































































































Blackrock Construction

DESCRIPTION SERIEUVIN NUMBER
EQUIPMENT

TRENCHERS

BORING
MACHINES

TRUCKS

TRAILERS

T BACKHOE 420 EIT

T 33OCL EXCAVATOR

r 328DLCR EXCAVATOR

T 335 F EXCAVATOR

2010 CAT DsK DOZEB www01111

5HZBFL6257LF11472

1 FINN F6OT-29 HYDROSEEDER 1F9SS171X8F135321 / M9232!

1996 TRENCOR 1260HD SN 173

TRENCOR 126OHD SN 2O3

1999 TRENCOR 1460HD SN 138

1998 TESMEC 1075 CHAIN TRENCHER SN1O7

AMERICAN AUGER BORING MACHINE

201.7 BARBCO BORING MACHINE

2011 FORD FlsO

2011 FORD RANGER

17 FORD F-35G.KR

2017 FORD F-150 FTEW].EGHKC82O3O

2017 FORD F-250

CHEVY C75OO MECHANICS TRUCK W S,OOO LB CMNE 1G8K7C1848F400873

2015 CHEVY 35OO CREW CAB

2016 CHEVY 35OO CREW CAB

1M2AG11C36M043759

2OO7 FREIGHTLINER M2 2OOO GAL WATER TRUCK

1999 INTERNANONAT 2574 DUMP TRUCK

1984 TRAIL KING 65 TON LOWBOY

7982COZAD 85 TON LOWBOY WJEEP & BOOSTER

END DUMPTRAILER

16, BUMPER PULL WELDING TRAILER

16' BUMPER PULL UTILITY

2OTzPJ TRAILER

TIPLE RVTMVELTRAILERS



1475 Heritage Parkway, #113 
PO Box 2280 

Mansfield, TX 76063 
Phone 512.392.5725|eFax 817.539.9080 

BRCT, LLC dba Black Rock Construction 
www.blackrockconstructiontx.com 

COMPANY INFORMATION 
Officers- Authorized to Execute Documents for BRCT LLC DBA Blackrock Construction 
Harold Gamblin, Principal  Email: harold@blackrockconstructiontx.com 
Donny Gamblin, Operations Manager Email: donny@blackrockconstructiontx.com 
Cell: 512-738-6700 
Susanne Gamblin, Accounting Email: susie@blackrockconstructiontx.com 

Supporting Management- Authorized to Attest or Countersign 
Ramon E. Cano- Project Manager 
Daniel Pepi – General Utility Project Superintendent 
German Quinones- Utility Bore Project Superintendent 

Services Offered 
 Installation of underground utilities including water, sewer, and storm drainage, lift station,

directional drilling, large diameter auger boring, concrete installation, and asphalt installation.

 Traditional open cut, trenching, and rock trenching/ rock sawing.

Construction Experience: 

 Combined experience of ownership total 60+ years of concentrated utility and rock excavation

 8 years in business as a General Contractor under BRCT LLC dba Blackrock Construction

 8 years experience in water/sewer construction as a General Contractor.

 8 years experience as a Rock Trenching Subcontractor.

 8 years experience as a Bore Subcontractor.

INSURANCE
 Commercial General Liability - $2,000,000 general aggregate / $1,000,000 each occurrence

 Auto Liability - $1,000,000 combined single limit

 Worker’s Compensation - $1,000,000 each accident
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 Umbrella/Excess Liability Policy – $4,000,000 general aggregate / $4,000,000 each occurrence
(further insurance policy limits or copy of general policy available upon request)

TRADE REFERENCES 

Ferguson Waterworks-Matt Uselton 
2650 S. Pipeline Rd  Office: 817-267-3900 
Euless, TX 76040        Cell: 918-904-3180 

T&W Tire- Tina Office: 817-295-0493 
5300 Lone Star Rd 

Ft. Worth, Texas 76106 tfarrar@tandwtire.com     

Reeder Distributors-Kimberley McDaniel Office: 817-429-5957 x 240 
Credit Manager 

PO BOX 225264 kmcdaniel@rdinc.us 

Dallas, TX 75222 

BANK REFERENCE 

Frost National Bank 
Randall Canedy Office: 817-420-5124 
1000 N. Walnut Creek Dr. Fax: 817-420-5265 
Mansfield, TX 76063  Email:  randall.canedy@frostbank.com 

INSURANCE REFERENCE 

The Nitsche Group 
Carla West Office: 940-540-2275 
143 E. Austin St Fax:   800-303-6450 
Giddings, TX  78942 Email: CarlaW@thenitschegroup.com 

SURETY REFERENCE 

The Gray Casualty & Surety Company Agent: Kenneth Nitsche 512-244-1779 
3601 N. I-10 Service Road West Email: kennethn@thenitschegroup.com 
Metairie, Louisiana 70002  Bonding Capacity : $10 Million 
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UTILITY AND BORE QUICK REFERENCE SHEET 

 
------------------------------------------------------------------------------------------------------------------- 
 
Mike Johnson, CMD Inspector    Cell: 303-253-2450 

CMD SMITH ENGINEERS     Office: 303-383-2300 
         Email: johnsonvm@cdmsmith.com 

PROJECTS COMPLETED 

 
 Highway 84 Corridor Wastewater System Improvements Phase 3 Contract A  ($ 4,813,352.00 

8200 LF of 24” PVC, 780 LF of 48” Steel BOTOC  

 Highway 84 Corridor and Val Verde 16-Inch Water Line Extension  ($ 572,458.00) 
4775 LF of 16” PVC, 450  LF of 24” Steel BOTOC 

 Highway 84 Corridor Wastewater System Improvements Phase 2 Contract B ($ 3,088,886.70) 
3370 LF of 21” PVC Sewer, 11,600 LF of Force Main, 230 LF of 30” Steel BOTOC and 355 LF of 24” Steel  
BOTOC 
 

--------------------------------------------------------------------------------------------------------------------------------------------------- 

 
David Todd, P.E.       Cell: 325-668-2364 

ENPROTEC / HIBBS & TODD ENGINEERS   Office: 325-698-5560 
         Email: david.todd@e-ht.com 

PROJECTS COMPLETED 

 
 Utility Improvements Along Colony Hill Rd, Oldham Lane and Hardison Rd ($ 846,767.00) 

5245 LF of 16” PVC Water, 2150 LF of 10” Water, 160 LF of 30” Steel BOTOC, 90 LF of 18” Steel BOTOC, 65 LF of 
15” Steel BOTOC 

----------------------------------------------------------------------------------------------------- 
Lertchai “Lek” Mateo     Cell:  

CITY OF LEANDER INPSECTOR     Office: 512-638-7010 
         Email: LMateo@leandertx.gov 

PROJECTS COMPLETED 

 
 San Gabriel Waterline Project       ($ 1,886,142.20) 

6700 LF of 24” Ductile Iron Water, 165 LF of 36”  Steel BOTOC 

----------------------------------------------------------------------------------------------------- 
Joe Hatley       Cell: 940-210-1339 

CITY OF DECATUR INPSECTOR     Office:  
         Email: jhatley@decaturtx.org 

PROJECTS COMPLETED 

 
 2022 Walmart Sewer Line D       ($ 1,520,495.00) 

Installation of approximately 4,170 linear feet of 12-inch PVC SDR-35 sewer line and 140 linear feet of 12-inch 
sewer line with 24” Steel Casing Pipe by Auger Bore. 
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 COMPLETED UTILITY PROJECTS 
 
 
City of Waco – Chapel Road/Spring Valley Water Line Imp Phase I – Warren Road 
W1525 
 
City of Waco Public Works     $1,632,984.90 
1415 N. 4th St.       Begin Date: April 2016 
Waco, TX 76707       Completion Date: February 2017 
        Cell: 254-709-2306 
Curtis Bell, City Inspector     Office: 254-750-5440 
        Email: CurtisB@wacotx.gov 
Scope of Work:    Role: Prime Contractor 
 This project consists of installing approximately11,922 LF of new 12” Water line to be replaced in 

the pavement of Warren Rd. This project also contains 100 LF of 24” bore and casing, street trench 
repair, a 2-course surface replacement, Traffic Control,  6-1” air releases, a number of residential 
water meter service line relay and reconnections, and 13-12” Gate Valves. Work was performed in 
the street and with large diameter bores. All Bores were performed by Blackrock. 

 

 
 
City of Waco – US 84 Utility Relocation Project     

  
City of Waco Public Works     $1,264,320.75 
1415 N. 4th St.       Begin Date: December 2016 
Waco, TX 76707       Completion Date: September 2017 
        Cell: 254-709-2306 
Curtis Bell, City Inspector     Office: 254-750-5440 
Engineer: Walker Partners     Email: CurtisB@wacotx.gov 
 
Scope of Work:    Role: Prime Contractor 

This project consists of installing approximately 4,758 lf of 16” PVC Waterline, 445 lf of 24” Ductile 
Iron Pipe, 430 lf of 16” Ductile Iron Pipe, 95 lf of 12” Ductile Iron Pipe, 1084 lf of 8” PVC 
Waterline, 270 lf of 24” Steel Casing by Bore and 270 ft of 36” Steel Casing Bored under U.S. 84, 
135 lf of 20” Steel Casing Traffic Control, and other miscellaneous water/wastewater adjustments. 
All Bores were performed by Blackrock. 

 
 
 
 
 
City of Elgin-2018 Utility Improvements    
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City of Elgin       $ 615,386.00 (Water) 
1137 Swenson Blvd       $ 463,837.00 (Wastewater) 
Elgin, Texas 78621       Begin Date: January 2019 
        Completion Date: June 2019 
John Calhoun, City Inspector     Cell:512-748-1851 
Engineers: TRC Engineers 
        Office: 512-281-0119 
        Email: jcalhoun@ci.elgin.tx.us 
Scope of Work:    Role: Prime Contractor 
 The project generally consists of  installation of approximately 3,280 LF of 8” 

gravity sewer pipe, 390 LF of 18” Steel Casing by bore, fifteen (15) new manholes and 
connection to existing sewer line. Principal items of water line installation include 
approximately 4,360 LF of 12” PVC water line, 600 LF of 24” Steel Casing by bore, 
connection to existing 12” water main and installation of concrete meter vault with 

 12” flow meter. Construction consisted of deep sanitary sewer cuts that were 14 to 28ft deep and in 
the street. 

 

 
 
City of Weatherford-Ric Williamson Waterline Project  

 
City of Weatherford       $1,406,759.10 
917 Eureka St       Begin Date: March 2018 
Weatherford, TX 76086     Completion Date: July 2018 
        Cell: 817-613-7985 
Ricky Bullock, City Inspector     Office: 817-598-4263 
Engineer: Dunaway & Associates    Email: rbullock@weatherfordtx.gov 
 
 
Scope of Work:    Role: Prime Contractor 

The project generally consists of the replacement of 7,765 LF of 16” Waterline,  11,584 LF of 12” 
Waterline, ,5 LF of 8” Waterline and 53 LF of 6” Waterline with associated valves, air release 
assemblies, fire hydrants and appurtenances, Traffic Control, 180 lf of 36” Steel Casing by Bore. All 
Bores were performed by Blackrock. 

 
 
Panther Creek Wastewater Interceptor Extension #4  
 
Prosper ISD       Contract Price:$2,594,576.00 
605 E. Seventh Street      Begin Date: March 2019 
Prosper, TX 75078       Anticipated Completion: December 2019 
       Cell: 972-855-7877 
Craig Burkholtz, TNP Inspector    Office: 214-461-9867 
Engineer: Teague, Nall & Perkins    Email: cbuckholtz@tnpinc.com 
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Scope of Work:    Role: Prime Contractor 
 The project generally consists of the installation of 4,591 lf of 24” Wastewater line, 4,905 lf of 21” 
Wastewater line,670 lf of 18” Wastewater line,864 lf of 15” Wastewater line,636 lf of 12” Wastewater line, 
and 174 lf of 8” wastewater line. There is also 11 ea-5ft Wastewater Pressure Manholes, 33 ea-5ft Standard 
Manholes, 4ea-5ft vented manholes, and 5ea-4ft Standard Manholes and 676 vertical feet of additional 
manhole depth.  685 lf of 36” Steel Casing by Bore, 240 lf of 30” Steel Casing by Bore and 120 lf of 16”Steel 
Casing by Bore. The project will provide sanitary sewer service to the proposed Prosper ISD High School #2. 
The interceptor route shall generally proceed from Preston Road, just south of US 380, along the Parvin 
Branch of Panther Creek to the west side of the Prosper ISD High School #2 site adjacent to Coit Road. All 
Bores were performed by Blackrock. 
 
 

City of Hewitt-2018 IH-35 Waterline Replacement, Ph.3  
 
City of Hewitt       $ 616,582.00 
103 Hewitt Dr       Begin Date: May 2019 
Hewitt, Texas 76708       Completion Date: October 2019 
        Cell: 254-749-2608 
JR Ewing, Rice Inspection     Office: 254-722-0118 
Engineers: Cayote Consulting     Email: ewingj61@yahoo.com 
 
Scope of Work:    Role: Prime Contractor 
The project generally consists of the Installation of approximately 5,267 L.F. of 16 C-900, DR18 PVC, 6 - 16” 
Gate Valves, 1-12” Gate Valve,2-8” Gate Valves and 1-6” Gate Valve, 17-Fire Hydrants, multiple water 
service reconnections, 118 L.F. of 24” encasement by open cut,5440 sf of Concrete Driveway Replacement, 
1495 sf of Concrete Roadway Replacement and Traffic Control. 

 
City of Lorena-EPA Stag Wastewater Project    

 
The City of Lorena– Public Works    $590,289.40 
107A Frontage Rd        Begin Date: March 2018 
Lorena, TX 76655       Completion Date: July 2018 
        Cell: 254-644-9035 
Kevin Neal, Public Works Director / Inspector  Office: 254-857-4641 
Engineer: LAN Engineering     Email: kneal@lorenatx.gov 
 
Scope of Work:    Role: Prime Contractor 

The work of this contract comprises the demolition and reconstruction of 1280 LF of 15” Sewer Pipe 
2,235 LF of 12” Sanitary Sewer, 1681 LF of 10” Sanitary Sewer and 2,445 LF of 8” SDR-26 PVC 
wastewater pipe and 28 4ft Dia. Sanitary Sewer Manholes, 50 reconnect Wastewater services, 71 CY’s 
of concrete encasement located along Front St, Center St, and Houston St in Lorena, T, Traffic 
Control.. The project required by-pass pumping during construction to maintain service to existing 
customers. 

 
City of Kyle-Elliott Branch Ph.II Wastewater and Reclaimed Waterline Improvements 
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City of Kyle Public Works     $ 251,174.00 (Water) 
520 E. RR 150       $ 226,775.00 (Wastewater) 
Kyle, Texas 78640       Begin Date: October 2018 
        Completion Date: March 2019 
Ricardo Cisneros, City Inspector    Cell: 512-738-7347 
Engineers: LJA  Engineers     Office: 512-262-3958 
       Email: rcisneros@cityofkyle.com 
 
Scope of Work:    Role: Prime Contractor 
 The project generally consists of the installation of 1496 LF of 12” Reclaimed Waterline, 1495 LF of 

21” Wastewater ASTM F679 PS 115 PVC Sanitary Sewer Line, 6-60” Sanitary Sewer Manholes, 2-
12” Gate Valves, 1700 SY of 2” TX340Type D Asphalt Replacement and 1400 LF of Concrete Ribbon 
Curb and Traffic Control. 

 
North Texas Municipal Water District   

 
North Texas Municipal Utility District    $ 457,216.00 
505 E. Brown Street       Begin Date: March 2019 
Wylie, TX 75098       Completion Date: October 2019 
        Cell: 469-652-9809 
Rodney Wolfe, NTMWD Inspector    Office: 972-442-5405 
Engineers: Halff & Associates     Email: rwolfe@NTMWD.COM 

 
Scope of Work:    Role: Prime Contractor 
This project is located on the south side of the intersection of U.S. Highway 80 and State Highway 352 in 
Sunnyvale, Texas. The project includes the replacement of approximately 252 linear feet of 24-inch bar 
wrapped concrete cylinder water pipe (AWWA C-303, CL 150), including approximately 164 linear feet to be 
installed by Bore of 42-inch steel encasement, and the installation of associated combination air and vacuum 
valves, blow off valve assemblies, and manholes. The majority of construction will occur within Texas 
Department of Transportation right-of-way. 
 
 

City of Lockhart-MLK Water Main Improvements   

        
City of Lockhart       $468,188.50 
308 W. San Antonio St.     Begin Date: August 2018 
Lockhart, TX 78644       Completion Date: December 2018 
        Cell: 512-376-8103 
Joe Chavarria, City Inspector     Office: 512-398-3461 
Engineer:  TRC Engineers     Email: jchavira@lockhart-tx.org 
 
Scope of Work:    Role: Prime Contractor 
 The project generally consists of the replacement of the installation of 6,100 LF of 18” Waterline, 

125 LF of 18” Ductile Iron Waterline, 20 LF of 12” Waterline,6” Ductile Iron Fire Hydrant Leads,4-
Fire Hydrants, 5- 18” Gate Valves, 1-12” Gate Valve & 5-6” Gate Valves with associated 
appurtenances. 
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Brentwood and Cougar Ridge Sanitary Sewer  

        
City of Waco Public Works     $1,498,385.00 
1415 N. 4th St.       Begin Date: December 2019 
Waco, TX 76707       Completion Date: October 2020 
        Cell: 254-709-2565 
Keith Mullins, City Inspector     Office: 254-750-6623 
Engineer:  Waco Public Works     Email: keithm@wacotx.gov 

 
     
 
Scope of Work:    Role: Prime Contractor 
 The project generally consists of the replacement of 2,128 LF of existing 12” sanitary sewer with 16” 
sanitary sewer, and replacement of 395 LF of existing 8” sanitary sewer, including 40 new sewer service 
connections and 18 manholes. Work consists of deep pipe installation in the existing street.  
 

 
 
Highway 84 Corridor Wastewater System Improvements Phase 3 Contract A 

  
      
City of Waco Public Works     $4,813,352.00 
1415 N. 4th St.       Begin Date: June 2020 
Waco, TX 76707       Completion Date: July 2021 
        Cell: 303-253-2450 
Mike Johnson, CMD Inspector    Office: 303-383-2300 
Engineer:  Waco Public Works     Email: johnsonvm@cdmsmith.com 

 
     
 
Scope of Work:    Role: Prime Contractor 
The major work shall generally consist of but is not limited to all labor, materials, equipment, appurtenances 
and incidentals as required to properly install, complete and be accepted in place approximately 8,200 linear 
feet of 24-inch 46 PS PVC ASTM F-679 wastewater line, 21 new 6-foot diameter concrete manholes, 
approximately 780 linear feet of bore and encased line using 42-inch steel casing pipe, approximately 13 
wastewater services, removal of approximately 3,300 linear feet of existing 10-inch PVC wastewater line, 
removal of 10 existing 4-foot diameter concrete manholes, and all necessary components. 
Harris Creek Rd Improvements include the removal and replacement of approx. 11,975 SY of HMAC 
Pavement and Base, 1800 CY of embankment, installation of 1625 LF of Curb & Gutter and 4160 lf of 
Ribbon Curb. 
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Highway 84 Corridor and Val Verde 16-Inch Water Line Extension   
      
City of Waco Public Works     $ 572,458.00 
1415 N. 4th St.       Begin Date: March 3, 2021 
Waco, TX 76707       Completion Date: September 2021 
        Cell: 303-253-2450 
Mike Johnson, CMD Inspector    Office: 303-383-2300 
Engineer:  Waco Public Works     Email: johnsonvm@cdmsmith.com 

 
     
 
Scope of Work:    Role: Prime Contractor 
The project generally consist of the furnishing of all labor, materials, equipment, 
appurtenances and incidentals as required to properly design, fabricate, construct and 
test the construction items required for the construction of 4775 linear feet of a 16-inch waterline to the 
West End at Val Verde Development. 

 
 
Utility Improvements Along Colony Hill Rd, Oldham Lane and Hardison Rd   
      
Wylie Independent School District    $ 846,767.00 
6249 Buffalo Gap Road     Begin Date: March  2021 
Abeline, TX 79606       Completion Date: April 2021 
        Cell: 325-668-2364 
David Todd, P.E.       Office: 325-698-5560 
Engineer:  Enprotec / Hibbs & Todd     Email: david.todd@e-ht.com 
     
 
Scope of Work:    Role: Prime Contractor 
The project generally consist of the furnishing of all labor, materials, equipment, 
appurtenances and incidentals as required to properly design, fabricate, construct and 
test the construction items required for the construction of 5245 linear feet of a 16-inch waterline, 2,150 LF 
of 10-inch waterline along Colony Hill Rd, Oldham Lane and Hardison Road to the High School.  

 
 
San Gabriel Parkway Waterline  
      
City of Leander       $ 1,886,142.20 
201 North Brushy Street     Begin Date: April 2021 
Leander, TX 78641       Completion Date: November 2021 
        Cell:  
Lertchai “Lek” Mateo, City Inspector    Office: 512-638-7010 
Engineer:  K. Friese and Associates    Email: LMateo@leandertx.gov 



BRCT, LLC dba Black Rock Construction 

Page 10 of 18 
 

 
     
 
Scope of Work:    Role: Prime Contractor 
The project generally consist of the furnishing of all labor, materials, equipment, 
and incidentals as required for the installation of approx. 6,700 LF of 24-inch dia. Ductile Iron Water Main, 
appurtenances, valves and connection to the existing water mains. Work also included 165 LF  of 36” Steel 
Casing installed by Bore. 

 
 
 
Highway 84 Corridor Wastewater System Improvements Phase 2 Contract B  
      
City of Waco Public Works     $3,088,886.75 
1415 N. 4th St.       Begin Date: May 2021 
Waco, TX 76707       Completion Date: April 2022 
        Cell: 303-253-2450 
Mike Johnson, CMD Inspector    Office: 303-383-2300 
Engineer:  Waco Public Works     Email: johnsonvm@cdmsmith.com 

     
 
Scope of Work:    Role: Prime Contractor 
The project generally consists of but isnot limited to all labor, materials, equipment, appurtenances and 
incidentals as required to properly install, complete and be accepted in place approximately 3,370 
linear feet of 21-inch 115 PS PVC ASTM F-679 gravity wastewater line, 10 new 6- foot diameter concrete 
manholes, approximately 710 linear feet of bore and encased line using 24-inch & 36-inch steel casing pipe, 
approximately 11,600 linear feet of 16-inch HDPE or Fusible PVC wastewater force main, and the removal 
of approximately 7,050 linear feet of existing 6-inch wastewater force main. 

  
 
2022 Walmart Sewer Line D  
      
City of Decatur       $3,088,886.75 
201 East Walnut St       Begin Date: May 2022 
Decatur, TX 76234       Completion Date: Dec 2022 
        Cell: 940-210-1339 
Joe Hatley, Inspector      Office: 940-627-2741 
Engineer:  Kimley Horn-Connor Manley   Email: Connor.Manley@kimley-horn.com 

     
 
Scope of Work:    Role: Prime Contractor 
The major work will consist of the (approximate) following: The major work will consist of the 
17 following: Installation of approximately 4,170 linear feet of 12-inch PVC SDR-35 sewer line and 
18 140 linear feet of 12-inch sewer line with 24” Steel Casing Pipe by Auger Bore.  
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CURRENTLY ONGOING UTILITY PROJECTS 
 
 
 
 
Belton 24-Inch Low Service Pipeline  
      
Bell County WCID No.1     $1,654,471.00 
201 S. 38th Street       Begin Date: January 2022 
Killeen, TX 76543       Completion Date: March 2023 
        Cell: 860-384-3463 
Gerald Furrier, PE       Office: 713-423-7337 
Engineer:  CDM Smith      Email: FurrierG@cdmsmith.com 
 
     
 
Scope of Work:    Role: Prime Contractor 
The Work consists of furnishing and installation of 3,135 linear feet of new 24-in water transmission main; 
restrained joints; air valve assemblies and concrete manholes; 24-in flow meter assembly vault; pipe, fittings, 
valves, and appurtenances for new standpipe and connection to the existing piping and ground storage tank; 
electrical and instrumentation work to connect the new flow meter to existing service and control panels; 
asphalt paving; and all other work as specified and shown on the Drawings.  The project is located within 
Waterworks Road in Belton, Texas between the Bell County W.C.I.D. #1 Water Treatment Plant at 5200 
Water Works Rd. and the existing Belton Ground Storage Tank near the intersection of Shiloh Terrace.  
 
Rummel Road Lift Station Upgrade and 12-inch Force Main Extension 
      
City of Harker Heights      $2,469,265.00 
305 Miller’s Crossing      Begin Date: March 2022 
Harker Heights, TX 76548     Completion Date: December 2022 
        Cell: 512-694-8601 
Mark Dollins, Inspector     Office: 512-328-6736 
Engineer:  Thornhoff Consulting Engineers   Email: mdollins@tcetx.com 
     
 
Scope of Work:    Role: Prime Contractor 
Furnish all material, equipment, tools, transportation, services, labor, and supervision necessary for 
construction of the facilities and installation of all equipment together with appurtenances for upgrade of the 
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existing lift station from 800 gpm to 1,300 gpm with Variable Frequency Drive Pumps and construction of 
8034 LF of 12-inch Force Main. Renovation of the lift station will consist of cleaning wetwell, removing two 
existing 800 GPM pumps and associated electrical, furnishing and installing two new 1,300 GPM pumps with 
VFDs, upgrading electrical and associated site work, and constructing pump bypass manifold quick-connect.. 

  
 
 
 

COMPLETED BORE PROJECTS 
 

City of Waco – Chapel Road/Spring Valley Water Line Imp Phase I – Warren Road 
W1525 
 
City of Waco Public Works     $ 42,500.00 
1415 N. 4th St.       Begin Date: April 2016 
Waco, TX 76707       Completion Date: April 2016 
        Cell: 254-709-2306 
Curtis Bell, City Inspector     Office: 254-750-5440 
        Email: CurtisB@wacotx.gov 
Scope of Work: 

 24” Steel Casing by Bore x 100 LF 

 
 
City of Waco – US 84 Utility Relocation Project     

  
City of Waco Public Works     $ 367,677.50 
1415 N. 4th St.       Begin Date: December 2016 
Waco, TX 76707       Completion Date: September 2017 
        Cell: 254-709-2306 
Curtis Bell, City Inspector     Office: 254-750-5440 
        Email: CurtisB@wacotx.gov 
 
Scope of Work:   

 36” Steel Casing by Bore x 270 LF  (TXDOT)(U.S. Hwy 84) 

 24” Steel Casing by Bore x 270 LF 

 20” Steel Casing by Bore x 135 LF 

 
City of Weatherford-Ric Williamson Waterline Project  

 
City of Weatherford       $1,406,759.00 
917 Eureka St       Begin Date: March 2018 
Weatherford, TX 76086     Completion Date: July 2018 
        Cell: 817-613-7985 
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Ricky Bullock, City Inspector     Office: 817-598-4263 
        Email: rbullock@weatherfordtx.gov 
Scope of Work:     

 36” Steel Casing by Bore x 180 LF   

 
 
 
 

North Texas Municipal Water District   

 
North Texas Municipal Utility District    $ 457,216.00 
505 E. Brown Street       Begin Date: March 2019 
Wylie, TX 75098       Completion Date: October 2019 
        Cell: 469-652-9809 
Rodney Wolfe, NTMWD Inspector    Office: 972-442-5405 
        Email: rwolfe@NTMWD.COM 

Scope of Work:  

 42” Steel Casing by Bore x 164 LF (TXDOT)(SH-352)  
    

 
City of Elgin-2018 Utility Improvements    

 
City of Elgin       $ 615,386.00 (Water) 
1137 Swenson Blvd       $ 463,837.00 (Wastewater) 
Elgin, Texas 78621       Begin Date: January 2019 
        Completion Date: June 2019 
John Calhoun, City Inspector     Cell:512-748-1851 
        Office: 512-281-0119 
        Email: jcalhoun@ci.elgin.tx.us 
Scope of Work:   

 24” Steel Casing by Bore x 600 LF  

 18” Steel Casing by Bore x 390 LF 
 
 

Panther Creek Wastewater Interceptor Extension #4  
 
Prosper ISD       Contract Price:$2,594,576.00 
605 E. Seventh Street      Begin Date: March 2019 
Prosper, TX 75078       Completion: December 2019 
       Cell: 972-855-7877 
Craig Burkholtz, TNP Inspector    Office: 214-461-9867 
       Email: cbuckholtz@tnpinc.com 

 
Scope of Work:     
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 36” Steel Casing by Bore x 685 LF  

 30” Steel Casing by Bore x 240 LF 

 16” Steel Casing by Bore x 120 LF 
 

 
407 McKinney No.1 to Princeton No.1 30-inch & 24-inch Pipeline 
 
North Texas Municipal Water District   Contract Price:$ 1,239,178.77 
505 E. Brown St       Begin Date: August 2017 
Wylie, TX 75098       Completion: June 2018 
       Cell: 512-450-4579 
Thalle Construction       Office: 817-728-3891 
Matt Patek       Email: mpatek@thalle.com 
 
 
Scope of Work:     

 42” Steel Casing by Bore x 400 LF  

 36” Steel Casing by Bore x 3,285 LF 
 
 

FW-HASLET-TRA SEWER PROJECT 
 
The City of Haslet       Contract Price:$ 572,800.00 
101 Main Street       Begin Date: August 2020 
Haslet, TX 76052       Completion: December 2020 
       Cell: 817-729-2581 
Acadia Services       Office: 817-500-9048 
Brad Catlett       Email: brad@acadiatx.com 
 
 
Scope of Work:     

 42” Steel Casing by Bore x 495 LF  

 36” Steel Casing by Bore x 180LF 

 
E-20 WURZBACH PKWY PROJECT-SEGMENT 1 
 
San Antonio Water System     Contract Price:$ 49,650.34 
200 US HWY 281 N, Ste 171     Begin Date: August 2020 
San Antonio, TX 78212     Completion: September 2020 
       Cell: 210-380-1922 
SJ Louis Construction of Texas    Office: 210-340-9998 
Matt Caffey       Email: mattc@sjlouis.com 
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Scope of Work:     

 24” Steel Casing by Bore x 122 LF 
 
 

IH 35 MCLENNAN CO. (TXDOT CSJ: 0015-01-243, ETC.) 
 
Texas Department of Transportation    Contract Price:$ 429,500.00 
100 South loop Drive      Begin Date: November 2019 
Waco, TX 76704       Completion: January 2020 
       Cell:  
Webber       Office: 254-248-7089 
B-Corp Utilities, Inc.       Email:  
Bruce Springer Bruce Springer        
 
 
Scope of Work:     

 42” Steel Casing by Bore x 435 LF  (TXDOT BORE ACROSS I-35) 

 36” Steel Casing by Bore x 530 LF (TXDOT BORE ACROSS I-35) 

 
Rayzor South Bore 
      
City of Denton       $ 162,435.00 
901-B Texas Street       Begin Date: May 2020 
Denton, TX 76209       Completion Date: June 2020 
        Cell:  
James Wilder, P.E.       Office: 940-349-8953 
Engineer:  City of Denton Engineering    Email: james.wilder@cityofdenton.com 
 
Scope of Work:     

 24” Steel Casing by Bore x 230 LF (SEWER BORE ON GRADE) 
 

 
Highway 84 Corridor Wastewater System Improvements Phase 3 Contract A  
      
City of Waco Public Works     $ 4,813,352.00 
1415 N. 4th St.       Begin Date: June 2020 
Waco, TX 76707       Completion Date: August 2020 
        Cell: 303-253-2450 
Mike Johnson, CMD Inspector    Office: 303-383-2300 
Engineer:  Waco Public Works     Email: johnsonvm@cdmsmith.com 
 
Scope of Work:     

 42” Steel Casing by Bore x 220 LF (TXDOT BORE ACROSS HWY 84) 

 42” Steel Casing by Bore x 260 LF (SEWER BORE ON GRADE) 
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 42” Steel Casing by Bore x 300 LF (SEWER BORE ON GRADE) 

 
 
16” Waterline Extension for Service to Belmont Fresh Water Supply District #2 
      
Argyle Water Supply Corporation    $438,319.15 
825 W. Fm 407       Begin Date: January 2021 
Argyle, TX 76226       Completion Date: May 2021 
        Cell:  
Kerry D. Maroney, P.E.     Office: 940-766-0156 
Engineer:  Biggs and Matthews, Inc.    Email: kdm@bmiwf.com 
 
Scope of Work:     

 24” Steel Casing by Bore x 450 LF (TXDOT HWY BORE UNDER I-35) 

 
Utility Improvements Along Colony Hill Rd, Oldham Lane and Hardison Rd   
      
Wylie Independent School District    $ 846,767.00 
6249 Buffalo Gap Road     Begin Date: March  2021 
Abeline, TX 79606       Completion Date: April 2021 
        Cell: 325-668-2364 
David Todd, P.E.       Office: 325-698-5560 
Engineer:  Enprotec / Hibbs & Todd     Email: david.todd@e-ht.com 
     
 
Scope of Work:    Role: Prime Contractor 

 30” Steel Casing by Bore x 70 LF  

 30” Steel Casing by Bore x 90 LF 

 18” Steel Casing by Bore x 90 LF 

 15”  Steel Casing by Bore x 65 LF 

 
Highway 84 Corridor Wastewater System Improvements Phase 2 Contract B  
      
City of Waco Public Works     $3,088,886.75 
1415 N. 4th St.       Begin Date: May 2021 
Waco, TX 76707       Completion Date: April 2022 
        Cell: 303-253-2450 
Mike Johnson, CMD Inspector    Office: 303-383-2300 
Engineer:  Waco Public Works     Email: johnsonvm@cdmsmith.com 
 
Scope of Work:     

 24” Steel Casing by Bore x 220 LF (UPRR -RAILROAD BORE) 

 24” Steel Casing by Bore x 135 LF 
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 36” Steel Casing by Bore x 230 LF 
 
 

 
 
Wichita Falls Business Park, Phase 1- Water & Sewer Improvements  
      
City of Wichita Falls       $1,066,053.42 
1300 7th Street       Begin Date: August 2021 
Wichita Falls, TX 76301     Completion Date: January 2022 
        Cell:  
Kerry Maroney, PE       Office: 940-766-0156 
Engineer:  Biggs & Matthews     Email: kdm@bmiwf.com 
 
Scope of Work:     

 24” Steel Casing by Bore x 525 LF (TXDOT HIGHWAY BORE) 

 24” Steel Casing by Bore x 200 LF (TXDOT HIGHWAY BORE) 

 24” Steel Casing by Bore x 150 LF (TXDOT HIGHWAY BORE) 
 

San Gabriel Waterline 
      
City of Leander       $ 572,458.00 
201 North Brushy Street     Begin Date: April 2021 
Leander, TX 78641       Completion Date: April 2021 
        Cell:  
Lertchai “Lek” Mateo, City Inspector    Office: 512-638-7010 
Engineer:  K. Friese and Associates    Email: LMateo@leandertx.gov 
 
Scope of Work:     

 36” Steel Casing by Bore x 165 LF  
 

Stein Falls Collection CIP Gravity Main WW Pipeline 
 
Guadalupe-Blanco River Authority    Contract Price:$ 452,420.00 
933 East Court Street      Begin Date: June 2021 
Seguin, TX 78155       Completion: January 2022 
       Cell: 210-380-1922 
SJ Louis Construction of Texas    Office: 210-340-9998 
Matt Caffey       Email: mattc@sjlouis.com 
 
Scope of Work:     

 48” Steel Casing by Bore x 240 LF 

 48” Steel Casing by Bore x 70 LF 

 42” Steel Casing by Bore x 215 LF 
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 42” Steel Casing by Bore x 30 LF 

 42” Steel Casing By Bore x 90 LF 

 36” Steel Casing by Bore x 70 LF 


