

**BID FORM  
FC2211 PUBLIC LIBRARY PAINTING**

The undersigned, having carefully read and examined the Instructions to Bidders, General Conditions, Supplemental Conditions, Reference Documents, Design Selection Summary, Drawings, Project Manual, Specifications and having visited the site and familiarized self with all local conditions affecting the work, hereby agrees to provide all labor, materials, equipment, and services necessary to construct and complete the Project in conformity with the Contract Documents and in compliance with all applicable regulations

The undersigned agrees to complete the above referenced Project for the base Bid amount of:

BASE BID:

Amount to supply all **labor, equipment, and materials** of the Base Bid amount

\$ SIXTY THREE THOUSAND DOLLARS Dollars \$ 63,000.00

Add/Delete:

**Move/reinstall with wall anchors 303 linear feet (101 sections) of 3' wide x 6' tall x 1' deep shelving along walls to be painted** all labor, equipment and materials. (Shelves to be empty of items by others)

\$ THIRTY FIVE HUNDRED DOLLARS Dollars \$ 3,500.00

Alternate #1:

**Area 1, Area 2, Area 3, Area 4, Area 5 Delete** all labor, equipment, and materials

\$ NINE THOUSAND DOLLARS Dollars \$ 9,000.00

Alternate #2A:

**Wrap Front of Millwork in VWC-4 / VWC-5** provide all labor, equipment, and materials

\$ SEVENTY FIVE HUNDRED DOLLARS Dollars \$ 7,500.00

Alternate #2B:

**Wrap all front of Millwork in VWC-5** provide all labor, equipment, and materials

\$ SEVEN THOUSAND DOLLARS      Dollars \$ 7,000.00

Alternate #3:

**Apply VWC-3 to wall** provide all labor, equipment, and materials

\$ Forty Five Hundred      Dollars \$ 4,500.00

Alternate #4:

**Paint Arch PT-5** provide all labor, equipment, and materials

\$ FIVE HUNDRED DOLLARS      Dollars \$ 500.00

Alternate #5:

**Apply VWC-2 to wall, two columns, soffit and at panel above doors** provide all labor, equipment, and materials

\$ TWENTY FIVE THOUSAND DOLLARS      Dollars \$ 25,000.00

Alternate #6:

**New chair rail, CR-1, in all study rooms, remove marker board during repaint and re-install** provide all labor, equipment, and materials

\$ Forty Five Hundred DOLLARS      Dollars \$ 4,500.00

Alternate #7:

**Remove acoustical wallcovering and prepare walls for new wallcovering (AWC-1)** provide all labor, equipment, and materials

\$ Forty Five Hundred DOLLARS      Dollars \$ 4,500.00

Alternate #8:

**Remove Upper Display cabinets. New SS-1 counter and 4" backsplash. Resurface face of lower cabinets to PL-1** provide all labor, equipment, and materials

\$ Eighty Five Hundred Dollars Dollars \$ 8500.00

Alternate #9:

**Remove bookshelf either side of fire place. Include top header patch and repair gyp. bd. For wallcovering (VWC-1) provide all labor, equipment, and materials**

\$ Thirty Five Hundred Dollars Dollars \$ 3500.00

Alternate #10:

**Remove acoustical wallcovering and prepare walls for new acoustical wall covering (full height) AWC-2 provide all labor, equipment, and materials**

\$ Forty Five Hundred Dollars Dollars \$ 4500.00

Alternate #11:

**Existing wall covering to be removed and an aprox. lin. ft. provided for reference as part of Alt. #11 shown on finish plan provide all labor, equipment, and materials**

\$ Twenty Two Thousand Dollars Dollars \$ 22,000.00

TIME OF COMPLETION: The undersigned further agrees to complete the Project within 45 calendar days from receipt of Purchase Order

The successful Bidder shall submit a list of Sub-Contractors and Suppliers the Bidder proposes to engage in the work within seven calendar days following the acceptance of this Bid. Following execution of this Contract, no Sub-Contractor substitutions of any kind will be accepted without written request from Contractor and subsequent approval of the Owner.