

Park Entry Signs North Richland Hills, Texas

RFB 20-005 November 20, 2019

ADDENDUM NO. 4

Add Attachment: FINAL BID FORM PER ADDENDUM 1, 2 AND 4. THIS INTENDED TO CLEAR UP AMBIGUITY ON BID ITEM D: DEDUCT ALTERNATE 1

This is the Final Bid form and replaces the original bid form from the proposal RFB 20-005.

THIS ADDENDUM MUST BE SIGNED AND RETURNED WITH YOUR BID.

Acknowledge receipt of this addendum by inserting these pages with your bid. This addendum form is a part of the contract documents and it so modifies, amends, deletes and/or adds to the original bid document.

Name and Address of Company:

Authorized Representative:

Signature: _____

Name: _____

Title:_____

Phone: _____

Email: _____

ADDENDUM #4- November 20, 2019 FOR RFB 20-005

PARK ENTRY SIGNS BID FORM RFB 20-005- REVISED 11-15-19 REPLACES THE ORIGINAL BID FORM

Date:

Bidder:

City of North Richland Hills 4301 City Point Drive North Richland Hills, Texas, 76180

The undersigned, understands that his Bid Form is a Competitive Bid and that the selection of the Contractor will be based on the best value to the City as per Texas Local Government Code, 252.043. Also, having examined the Bid Documents, comprising the Drawings and Specifications, being sufficiently familiar with the sites of the proposed Work, and being familiar with the conditions of this Contract, hereby proposes to furnish all labor, materials, equipment and services, in accordance with all Contract Documents, necessary to complete the project:

Park Entry Signs RFB 20-005

A. BASE BID I (TAX EXEMPT): Cost of labor, materials and equipment required to construct new Park Entry Signs at Dr. Pillow, Faram, Founders, J.B. Sandlin, Kay Granger, Liberty, Norich, Tommy and Sue Brown and Northfield Parks and Adventure World playground and The Richland Tennis Center according to construction documents dated October 22, 2019. This does not include page A 4 of 6 which is an alternate bid.

		DOLLARS
(\$).	

NOTE: Bid amounts shall be shown in words and numbers. In case of ambiguity or conflict, the amount shown in words shall prevail.

B. ADD ALTERNATE BID 1 (TAX EXEMPT): Cost of labor, materials and equipment required to remove the existing sign blades and bracket sleeves and adding new sign blades and bracket sleeves on existing signs at Richfield, Green Valley, Cross Timbers, Linda Spurlock and Walker's Creek Parks according to the construction documents page A 4 of 6 dated October 22, 2019.

		DOLLARS
(\$).	

NOTE: Bid amounts shall be shown in words and numbers. In case of ambiguity or conflict, the amount shown in words shall prevail.

C. ADD ALTERNATE BID 2 (TAX EXEMPT): Cost of labor, materials and equipment to perform lighting modifications to 5 existing signs at Linda Spurlock, Walkers Creek, Richfield, Green Valley and Cross Timbers Parks according to plan pages E1, E2 and E4.

		DOLLARS
(\$).	

NOTE: Bid amounts shall be shown in words and numbers. In case of ambiguity or conflict, the amount shown in words shall prevail.

D. DEDUCT ALTERNATE BID 1 (TAX EXEMPT): Cost of installing all light fixtures to 11 new signs as shown on E 3 of 6. Contractor will furnish all labor and equipment required to install pull box to intercept existing 120v circuit and to extend branch circuit through sign and into beam as shown in elevation on sheet E 3 of 6. This deduct considers the lights only and not pull box and branch circuit extended into beam. DOLLARS

<u>(</u>\$____).

NOTE: Bid amounts shall be shown in words and numbers. In case of ambiguity or conflict, the amount shown in words shall prevail.

E. UNIT PRICE BID (TAX EXEMPT): Cost of labor, materials and equipment required to provide lighting according to pages E 3 AND E 4 of 6. This number represents a cost per sign in the event the owner decides to light a portion of the new signs.

NOTE: Bid amounts shall be shown in words and numbers. In case of ambiguity or conflict, the amount shown in words shall prevail.

F. ADDENDA: Bidder acknowledges receipt of Addenda as follows:

No	Date
No	Date
No	Date

G. SUBCONTRACTORS: The undersigned Bidder has predicated his bid costs on and plans to use the following subcontractors: Note: Owner must approve a change in subcontractors prior to contract execution.

Demolition:	
Sign Construction:	
Electrical/ Lighting:	
Stone Work:	

H. <u>CONTRACTOR RESPONSE REQUIRED</u>:

PROJECT COMPLETION: The above specified project shall be completed within ______ consecutive calendar days from date of Notice to Proceed, including overtime on weekends, noting allowance for inclement weather and provisions for liquidated damages as provided for in Supplementary Conditions. The undersigned Bidder agrees to pay liquidated damages in the amount of \$100 per day to Owner for each calendar day of delay until work is substantially completed. This sum is not to be construed in any sense as a penalty. This number will be used to calculate the date of a reasonable substantial completion date and the start of liquidated damages if owner selects to assess.

I. INSURANCE AND BONDS: If the undersigned Bidder is notified within sixty (60) days after Bid opening of the acceptance of this Bid and a contract to be awarded, he agrees to provide within ten (10) calendar days after date of Contract award a current certificate of insurance certifying the required insurance coverage. In addition, Bidder agrees to execute the contract for the above mentioned compensations on the standard forms referenced in the Bidding Documents, and if required, further agrees to execute a surety bond for the above work.

Street Address		
City	State	Zi
•		

*Seal (If Bidder is a Corporation)