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INVITATION TO BID

The City of North Richland Hills is accepting sealed bids from all interested parties for:

» Bid Number: 21-014
» Bid Type: REQUEST FOR PROPOSAL
» Bid Name: SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES
» Bid Due Date: Wednesday April 7, 2021
» Bid Due Time: 2:00 P.M. Central Standard Time
» Deadline for questions:
Date: Thursday April 1, 2021
Time: 12:00 P.M. Central Standard Time

DOCUMENTS MUST BE SUBMITTED ELECTRONICALLY VIA:

www.publicpurchase.com

No oral explanation in regards to the meaning of the specifications will be made, and no oral instructions
will be given after the pre-bid meeting and before the award of the contract. Requests from interested
vendors for additional information or interpretation of the information included in the specifications should
be directed in writing as a question related to this bid on Public Purchase and the question will be answered
on Public Purchase. All addendums will also be posted to Public Purchase. It will be the vendor’s
responsibility to check all information related to this bid on Public Purchase before submitting a response.

The City of North Richland Hills reserves the right to reject in part or in whole all bids submitted, and to
waive any technicalities for the best interest of the City of North Richland Hills.


http://www.publicpurchase.com/

GENERAL CONDITIONS

In submitting this bid, the Bidder understands and agrees to be bound by the following terms and conditions.
These terms and conditions shall become a part of the purchase order or contract and will consist of the
invitation to bid, specifications, the responsive bid and the contract with attachments, together with any
additional documents identified in the contract and any written change orders approved and signed by a city
official with authority to do so. All shall have equal weight and be deemed a part of the entire contract. If
there is a conflict between contract documents, the provision more favorable to the City shall prevail.

1. BID TIME
It shall be the responsibility of each Bidder to ensure his/her bid are submitted to the Public Purchase
website on or before 2:00 PM (CST) Wednesday April 7, 2021. The official time shall be determined
by the Public Purchase Website. The Public Purchase Website will NOT allow bid responses to be
uploaded after the closing time.

All attached bid documents are to be returned completely filled out, totaled, and signed. The City of
North Richland Hills will not accept any bid documents other than the attached.

2. WITHDRAWING BIDS/PROPOSALS/QUOTES
Bids may be withdrawn at any time prior to the official opening; request for non-consideration of
bids must be made in writing to the Purchasing Manager and received prior to the time set for opening
bids. The bidder warrants and guarantees that his/her bid has been carefully reviewed and checked
and that it is in all things true and accurate and free of mistakes. Bidder agrees that a bid price may
not be withdrawn or canceled by the bidder for a period of ninety (90) days following the date
designated for the receipt of bids.

3. IRREGULAR BIDS/PROPOSALS/QUOTES
Bids will be considered irregular if they show any omissions, alterations of form, additions, or
conditions not called for, unauthorized alternate bids, or irregularities of any kind. However, the City
of North Richland Hills reserves the right to waive any irregularities and to make the award in the
best interest of the City.

4. REJECTION/DISQUALIFICATION
Bidders will be disqualified and/or their bids rejected, among other reasons, for any of the specific
reasons listed below:
a) Bid received after the time set for receiving bids as stated in the advertisement;
b) Reason for believing collusion exists among the Bidders;
c) Bid containing unbalanced value of any item; bid offering used or reconditioned equipment;
d) Where the bidder, sub-contractor or supplier is in litigation with the City of North Richland
Hills or where such litigation is contemplated or imminent;
e) Uncompleted work which in the judgment of the City will prevent or hinder the prompt
completion of additional work, or having defaulted on a previous contract;
f) Lack of competency as revealed by reference checks, financial statement, experience and
equipment, questionnaires, or qualification statement;
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g) Bid containing special conditions, clauses, alterations, items not called for or irregularities of
any kind, which in the Owner's opinion may disqualify the Bidder.

However, the City of North Richland Hills reserves the right to waive any irregularities and to make
the award in the best interest of the City of North Richland Hills.

BID EVALUATION (See evaluation criteria in Project Guidelines for Competitive Sealed
Proposal section)

Award of bid, if it be awarded, will be made to the lowest responsible bidder or may be awarded to
the bidder that offers the goods and/or services at the best value for the City (Texas Local Government
Code, 252.043). In determining the best value, the City will consider the following:

a) The purchase price; terms and discounts; delivery schedule;

b) The reputation of the bidder and of the bidder’s goods or services;

c) The quality of the bidders’ goods or services;

d) The extent to which the bidder’s goods or services meet the City specifications and needs;

e) The bidder’s past relationship with the City;

f) Total long-term cost to the city to acquire the bidder’s goods or services;

g) Any relevant criteria specifically listed in the specifications;

h) Compliance with all State and local laws, General Conditions and Specifications;

1) Results of testing, if required;

J)  Warranty and/or guarantee, maintenance requirements and performance data of the product
requested;

k) City's evaluation of the bidder’s ability to perform to specifications.

AWARD OF BID
The bid award will be made within sixty (60) days after the opening of bids. No award will be made
until after investigations are made as to the responsibilities of the best bidder.

The City of North Richland Hills reserves the right to award bids whole or in part when deemed to
be in the best interest of the City. Bidder shall state on bid form if their bid is "all or none", otherwise
it shall be considered as agreeing to this section.

Information contained in submitted bid documents shall not be available for inspection until after the
award has been made by the City Council. Requests for this information must be submitted in writing.

ASSIGNMENT

The successful bidder may not assign his/her rights and duties under an award without the written
consent of the North Richland Hills City Manager. Such consent shall not relieve the assignor of
liability in the event of default by his assignee.

SUBSTITUTIONS/EXCEPTIONS
Exceptions/variations from the specifications may be acceptable provided such variations, in each
instance, is noted and fully explained in writing and submitted with bid. NO substitutions or changes
in the specifications shall be permitted after award of bid without prior written approval by the
Purchasing Manager.
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10.

11.

12.

13.

14.

DELIVERY/ACCEPTANCE

The delivery date is an important factor of this bid and shall be considered during the evaluation
process. The City considers delivery time the period elapsing from the time the order is placed until
the City receives the order at the specified delivery location. All material shall be delivered F.O.B.
City of North Richland Hills to the address specified at the time of order. Acceptance by the City of
North Richland Hills of any delivery shall not relieve the Contractor of any guarantee or warranty,
expressed or implied, nor shall it be considered an acceptance of material not in accordance with the
specifications thereby waiving the City of North Richland Hills right to request replacement of
defective material or material not meeting specifications.

NOTICE OF DELAYS

Whenever the contractor encounters any difficulty which is delaying or threatens to delay timely
performance, written notice shall immediately be given to the Purchasing Manager, stating all
relevant information. Such notice shall not in any way be construed as a waiver by the City of any
rights or remedies to which it is entitled by law. Delays in performance and/or completion may result
in cancellation of agreement.

SALES TAX

The City of North Richland Hills is exempt from Federal Excise and State sales tax; therefore, tax
must not be added to bid.

TIE BIDS

In the event of a tie bid, State Law provides the bid or contract shall be awarded to the local bidder.
In cases where a local bidder is not involved, tie bids shall be awarded by drawing lots at the City
Council meeting, or as otherwise directed by the Mayor.

BRAND NAME OR EQUAL

If items are identified by a "brand name" description, such identification is intended to be descriptive,
not restrictive, and is to indicate the quality and characteristics of products that will be satisfactory.
As used in this clause, the term "brand name" includes identification of products by make and model.

Such products must be clearly identified in the bid as an equal product and published specifications
of the equal products offered must be included with the bid reply.

Bids offering equal products will be considered for award if determined by the Purchasing Manager
and the user department to be equal in all material respects to the brand name products referenced.
The decision of acceptable “equal" items or variations in the specifications will solely be the City of
North Richland Hills. Unless the bidder clearly indicates in his/her bid that he is offering an "equal"
product, his bid shall be considered as offering the brand name product referenced in the invitation
for bids.

REFERENCES

A minimum of three (3) references, preferably located within the Dallas/Fort Worth Metroplex, must
be submitted with each bid. Company name, contact and phone number must be included with each
reference.



15.

16.

17.

18.

PROHIBITION AGAINST PERSONAL FINANCIAL INTEREST IN CONTRACTS

No employee of the City of North Richland Hills shall have a direct or indirect financial interest in
any proposed or existing contract, purchase, work, sale or service to or by the City (CMA-074,
Standards of Conduct, Section 1V).

TERMINATION/NON-PERFORMANCE

Continuing non-performance of the vendor in terms of Specifications shall be a basis for the
termination of the contract by the City. The City of North Richland Hills reserves the right to enforce
the performance of this contract in any manner prescribed by law or deemed to be in the best interest
of the City in the event of breach or default of this contract. The City reserves the right to terminate
the contract immediately in the event the successful bidder fails to 1.) Meet delivery schedules or, 2.)
Otherwise not perform in accordance with these specifications.

Breach of contract or default authorizes the City to award to another bidder, and/or purchase
elsewhere and charge the full increase in cost and handling to the defaulting successful bidder.

The contract may be terminated by either party upon written thirty (30) days’ notice prior to
cancellation without cause.

ATTORNEYS FEES

Neither party to this contract shall be entitled to attorney fees for any matter arising under this
contract, whether for additional work, breach of contract, or other claim for goods, services, or
compensation. All claims for attorney’s fees are hereby WAIVED.

INDEMNITY

City shall not be liable or responsible for, and shall be saved and held harmless by Contractor
from and against any and all suits, actions, losses, damages, claims, or liability of any character,
type, or description, including claims for copyright and patent infringement, and including all
expenses of litigation, court costs, and attorney's fees for injury or death to any person, or injury
to any property, received or sustained by any person or persons or property, arising out of, or
occasioned by, directly or indirectly, the performance of Contractor under this agreement,
including claims and damages arising in part from the negligence of City, without; however,
waiving any governmental immunity available to the CITY under Texas law and without
waiving any defenses of the parties under Texas law. The provisions of this indemnification are
solely for the benefit of the parties hereto and not intended to create or grant any rights,
contractual or otherwise, to any other person or entity.

It is the expressed intent of the parties to this Agreement that the indemnity provided for in this
section is an indemnity extended by Contractor to indemnify and protect City from the
consequences of City's own negligence, provided, however, that the indemnity provided for in
this section shall apply only when the negligent act of City is a contributory cause of the
resultant injury, death, or damage, and shall have no application when the negligent act of City
is the sole cause of the resultant injury, death, or damage, unmixed with the legal fault of
another person or entity. Contractor further agrees to defend, at its own expense, and on behalf
of City and in the name of City, any claim or litigation brought in connection with any such
injury, death, or damage.



19.

20.

21.

22,

The Contractor will secure and maintain Contractual Liability insurance to cover this
indemnification agreement that will be primary and noncontributory as to any insurance
maintained by the City for its own benefit, including self-insurance.

PERFORMANCE AND PAYMENT BONDS

In the event any single project over the course of the contract year exceeds $100,000, the Contractor
shall be required to execute a performance bond in the amount of one hundred (100) percent of the
total contract price; if the total contract amount exceeds $50,000 the contractor shall be required to
execute a payment bond in the amount of one hundred (100) percent of the total contact price, each in
standard forms for this purpose, guaranteeing faithful performance of work and guaranteeing payment
to all persons supply labor and materials or furnishing any equipment in the execution of the contract.
It is agreed that this contract shall not be in effect until such performance and payment bonds are
furnished and approved by the City of North Richland Hills. No exceptions to this provision allowed.

Unless otherwise approved in writing by the City of North Richland Hills, the surety company
underwriting the bonds shall be acceptable according to the latest list of companies holding certificates
of authority from the Secretary of the Treasury of the United States.

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and current
copy of their power of attorney.

INTERLOCAL AGREEMENT
Successful bidder agrees to extend prices and terms to all entities who have entered into or will enter
into joint purchasing inter-local cooperation agreements with the City of North Richland Hills.

[ ]Yes,weagree [ ]No,we do notagree

ELECTRONIC PROCUREMENT
The City of North Richland Hills has adopted policies and procedures complying with Local
Government Code Section 252.0415, Section 271.906 and Section 2155.062. The City of North

Richland Hills may receive submittals in electronic form in response to procurement requests.

However, a bid that is submitted non-electronically by the due date and time will be accepted and then
entered electronically by Purchasing after the bid opening.

COMPLIANCE WITH SB 89:

Vendor agrees per HB 89 of the 85th Texas Legislative Session, and in accordance with Chapter 2270
of the Texas Government Code, vendor has not and shall not boycott Israel at any time while providing
products or services to the City of North Richland Hills.

[ ]Yes, we agree [ ] No, we do not agree



23.

COMPLIANCE WITH SB 252:

Vendor agrees per SB 252 of the 85" Texas Legislative Session, and in accordance with Chapter 2252
of the Texas Government Code, vendor shall not do business with Iran, Sudan or a foreign terrorist
organization while providing products or services to the City of North Richland Hills.

[ ] Yes, we agree [ ] No, we do not agree *

* By selecting no, vendor certifies that it is affirmatively excluded from the federal sanctions regime by the
United States government and is not subject to the contract prohibition under Section 2252.154 of the Texas
Government Code. Vendor shall provide sufficient documentation to the City of such exclusion prior to
award of any contract for goods or services.

24.

25.

ETHICS AND COMPLIANCE POLICY

The City’s Ethics and Compliance Policy can be found at The City of North Richland Hills Purchasing
Division webpage - Or you may request a copy from the Purchasing Division. Acknowledgment - The
City of North Richland Hills’ Internal Ethics and Compliance Policy has been made available to me.
I understand the expectations of ethical behavior and compliance with the law, and agree to adhere to
the City’s ethics policies.

https://www.nrhtx.com/DocumentCenter/View/389/Code-of-Ethics---PDF?bidld

[ ]I agree
[ ]I do not agree

DEPARTMENT OF TRANSPORTATION (TXDOT) RELATED BIDS
“The City of North Richland Hills, in accordance with the provisions of Title VI of the Civil Rights

Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all
bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response
to this invitation and will not be discriminated against on the grounds of race, color, or national origin
in consideration for an award.” Due care and diligence has been used in preparation of this
information, and it is believed to be substantially correct. However, the responsibility for determining
the full extent of the exposure and the verification of all information presented herein shall rest solely
with the bidder. The City of North Richland Hills and its representatives will not be responsible for
any errors or omissions in these specifications, nor for the failure on the part of the proposer to
determine the full extent of the exposures.


https://www.nrhtx.com/DocumentCenter/View/389/Code-of-Ethics---PDF?bidId

INSURANCE REQUIREMENTS

Contractors performing work on City property or public right-of-way for the City of North Richland Hills
shall provide the City a certificate of insurance evidencing the coverages and coverage provisions identified
herein. Contractors shall provide the City evidence that all subcontractors performing work on the project
have the same types and amounts of coverages as required herein or that the subcontractors are included
under the contractor’s policy. The City, at its own discretion, may require a certified copy of the policy.

All insurance companies and coverages must be authorized by the Texas Department of Insurance
to transact business in the State of Texas and must be acceptable to the City of North Richland Hills.

Listed below are the types and amounts of insurance generally required. The City reserves the right to amend
the insurance requirements or require additional types and amounts of coverages or provisions depending
on the nature of the work or services to be performed.

Type of Insurance

Amount of Insurance

Provision

Commercial General Liability to

include coverage for:

a) Premises/Operations

b) Products/Completed
Operations

¢) Independent Contractors

d) Personal Injury

e) Contractual Liability

f) Personal/Advertising Injury

g) Medial Expense

h) Fire Legal Liability

i)  Underground Hazard

j)  Explosion/Collapse Hazard

k) Patent Infringement

1) Copyright Law Violations

$1,000,000 each occurrence,
$1,000,000 general aggregate;

Or

$1,000,000 combined single limits

City to be listed as additional
insured and provided 30 day-notice
of cancellation or material change
in coverage

City prefers that insurer be rated
B+V1 or higher by A. M. Best or A
or higher by Standard & Poor’s

2. Consultants, architects, engineers,

Landscape design specialist, other
professional services

$500,000 Professional Liability
with proof that aggregate is still
available.

3. Workers” Compensation &

Employers’ Liability

Statutory Limits
$500,000 each accident

Alternate employer endorsement
required

4. Comprehensive Automobile

Liability Insurance, including
coverage for loading and unloading
hazards, for

a) Owned/Leased Vehicles

b) Non-Owned Vehicles

c¢) Hired Vehicles

$500,000 Combined single limit
for bodily injury and property
damage
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NON-COLLUSION AFFIDAVIT OF BIDDER

State of County of

verifies that:

(Name)

(1) He/She is owner, partner, officer, representative, or agent of

, has submitted the attached

bid: (Company Name)

2) He/She is fully informed in respect to the preparation, contents and circumstances in regard to
attached bid;

3) Neither said bidder nor any of its officers, partners, agents or employees has in any way
colluded, conspired or agreed, directly or indirectly with any other bidder, firm or person to
submit a collusive or sham bid in connection with attached bid and the price or prices quoted
herein are fair and proper.

SIGNATURE

PRINTED NAME
Subscribed and sworn to before me this

Day of 2020.

NOTARY PUBLIC in and for

County, Texas.

My commission expires:

THIS FORM MUST BE COMPLETED, NOTARIZED AND SUBMITTED WITH BID
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BID CERTIFICATION
The Undersigned, in submitting this bid, represents and certifies:

a. He/she is fully informed regarding the preparation, contents and circumstances of the attached bid;
He/she proposes to furnish all equipment/service at the prices quoted herein and bid is in strict
accordance with the conditions and specifications stated herein;

b. There will be at no time a misunderstanding as to the intent of the specifications or conditions to be
overcome or pleaded after the bids are opened;

c. He/she is an equal opportunity employer, and will not discriminate with regard to race, color, national
origin, age or sex in the performance of this contract.

d. The undersigned hereby certifies that he/she has read, understands and agrees that acceptance by the
City of North Richland Hills of the bidder's offer by issuance of a purchase order will create a binding
contract. Further, he/she agrees to fully comply with documentary forms herewith made a part of this
specific procurement.

COMPANY:

ADDRESS:

CITY, STATE & ZIP:

TELEPHONE:

FAX

EMAIL:

SIGNATURE:

PRINTED NAME:

DATE:
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COMPLIANCE WITH HOUSE BILL 1295

In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the Government
Code. The law states that a governmental entity may not enter into certain contracts with a business entity
unless the business entity submits a disclosure of interested parties to the governmental entity at the time
the business entity submits the signed contract to the governmental entity.

The law applies only to a contract of a governmental entity that either (1) requires an action or vote by the
governing body of the entity or agency before the contract may be signed or (2) has a value of at least $1
million. The disclosure requirement applies to a contract entered into on or after January 1, 2016.

The Texas Ethics Commission has adopted rules necessary to implement the law, prescribed the disclosure
of interested parties form, and posted a copy of the form on the commission’s website.

Filing Process:
The commission has made available on its website a new filing application that must be used to file Form
1295. A business entity must:

1) Use the application to enter the required information on Form 1295,

2) Print a copy of the completed form, which will include a certification of filing that will contain a
unique certification number.

3) Contract Number should be the Bid/RFP Number and Bid Title.

4) Sign the printed copy of the form (an authorized agent of the business entity must sign),

5) Either include your personal information or have the form notarized,

6) File the completed Form 1295 with the certification of filing with the governmental body with which
the business entity is entering into the contract.

The governmental entity must notify the commission, using the commission’s filing application, of the
receipt of the filed Form 1295 with the certification of filing not later than the 30th day after the date the
contract binds all parties to the contract. The commission will post the completed Form 1295 to its website
within seven business days after receiving notice from the governmental entity.

Information regarding how to use the filing application may be found at
https://www.ethics.state.tx.us/whatsnew/elf info form1295.htm.
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FOR DISADVANTAGED BUSINESS ENTERPRISES ONLY

Disadvantaged Business Enterprises (DBE) are encouraged to participate in the City of North
Richland Hills bid process. Representatives from DBE Companies should identify themselves as

such and submit a copy of their Certification.

The City of North Richland Hills recognizes the certifications of both the State of Texas Building
and Procurement Commission HUB Program and the North Central Texas Regional Certification
Agency. All companies seeking information concerning DBE certification are urged to contact:

Texas Building and Procurement Commission

Statewide HUB Program

1711 San Jacinto Blvd., Austin TX 78701-1416

P O Box 13186, Austin, TX 78711-3186

(512) 463-5872
http://www.window.state.tx.us/procurement/prog/hub/hub-certification/

North Central Texas

Regional Certification Agency

624 Six Flags Drive, Suite 216
Arlington, Texas 76011

(817) 640-0606
http://www.nctrca.org/certification.html

If your company is already certified, attach a copy of your certification to this form and return as
part of your packet.

Company Names:

Representative:

Address:

City, State, Zip:

Telephone No. Fax No.

Email address:

INDICATE ALL THAT APPLY:
Minority-Owned Business Enterprise
Women-Owned Business Enterprise
Disadvantaged Business Enterprise
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CONFLICT OF INTEREST QUESTIONNAIRE

Pursuant to Chapter 176 of the Texas Local Government Code, a person, or agent of a person, who contracts
or seeks to contract for the sale or purchase of property, goods, or services with the City of North Richland
Hills must file a completed conflict of interest questionnaire. The conflict of interest questionnaire must be
filed with the City Secretary of the City of North Richland Hills no later than the seventh business day after
the person or agent begins contract discussions or negotiations with the City of North Richland Hills or
submits to the City of North Richland Hills an application, response to a request for proposal or bid,
correspondence, or another writing related to a potential agreement with the City of North Richland Hills.
An updated conflict of interest questionnaire must be filed in accordance with Chapter 176 of the Local
Government Code. An offense under Chapter 176 is a Class C misdemeanor.

The Conflict of Interest Questionnaire is included as part of this document and can be found at:

https://www.ethics.state.tx.us/forms/Cl1OQ.pdf
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https://www.ethics.state.tx.us/forms/CIQ.pdf

CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This guestionnaire is being filed in accordance with Chapter 178, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a} with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

2

2 |:| Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the informationis being disclosed.

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
ClQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|:| Yes I:I No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

|:| Yes |:I No

2 Describe each employment or business relationship that the vendor hamed in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6]
|:| Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).
7 |
Signature of vendor doing business with the governmental entity Date
Form provided by Texas Ethics Commission www.ethics state.tx.us Revised 11/30/2015
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CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Acomplete copy of Chapter 176 of the Local Government Code may be found at http:/Awww.statutes.legis. state. .tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship”" means a connection between two or more parties
based on commercial activity of one of the parties. The term does not include a connection based on:
(A) atransaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) atransaction conducted at a price and subject to terms available to the public; or
(C) apurchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) Alocal government officer shall file a conflicts disclosure statement with respect to a vendor if:

*kk

(2) the vendor:
{A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that
(i) acontract between the local governmental entity and vendor has been executed;
or
(i) the local governmental entity is considering entering into a contract with the
vendor;
(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100 in the 12-month period preceding the date the
officer becomes aware that:
{i} a contract between the local governmental entity and vendor has been executed; or
(i) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) Avendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and.:
(1} has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government cfficer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.
(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
(1) the date that the vendor:
{A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or
(2) the date the vendor becomes aware:
{A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) ofafamily relationship with a local government officer.

Form provided by Texas Ethics Commission www.ethics state. tx.us Revised 11/30/2015
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PROJECT CONDITIONS

I. OWNER AND CONTRACTOR

The Owner and Contractor are those persons or organizations identified as such in the Agreement and
are referred to throughout the contract documents as if singular in number and masculine in gender. The
Project Manager shall be understood to represent the Owner. The duties, responsibilities and limitations
of authority of the Project Manager as the Owner's representative during construction are as set forth in
the contract documents and shall not be extended or limited without written consent of the Owner.

2. CONTRACT DOCUMENTS

The contract documents shall consist of: The Construction Agreement; General Conditions; the
specifications of RFP # 21-014; the plans/drawings of RFP # 21-014; the following listed and numbered
addenda; payment bond; performance bond; the contractor’s proposal response; insurance; certificate;
and all modifications thereof incorporated in any of the documents before the execution of the
agreement. The contract documents are listed below and are binding on the parties. In case of conflict
between any of the contract documents, priority of interpretation shall be in the following order: Signed
Construction Agreement, performance and payment bonds, Project Guidelines for Sealed Competitive
Proposals, Contractor’s proposal, Notice to Contractors, Specifications, Plans, and General Conditions
of Agreement. The Construction Agreement shall be the governing agreement of the Contract
Documents. Contractors shall submit any objections or modifications to the language in the Construction
Agreement along with the response to the RFP. No additional contractual documents will be accepted,
unless otherwise approved by the City.

3. SUB-CONTRACTOR

The term Sub-Contractor, as employed herein, shall include only those having direct contract with the
Contractor and it includes one who furnishes material worked to a special design according to the plans
or specifications of this work, but does not include one who merely furnishes material not so worked.

4. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or to a
member of the firm or to an officer of the Corporation for whom it is intended or if delivered at or sent
by regular mail to the last business address known to him who gives the notice.

5. WORK

The Contractor is responsible for compliance with local, state, and federal regulations. The Contractor

shall be responsible for registering with the City’s Building Inspections Division and paying the

appropriate fee. The Contractor shall obtain all permitting and request all inspections that are necessary

for the completion of the work. The City will not charge for permits or inspections on this project.

Regardless of the project type or location, the contractor will be responsible for filling out a Right of
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Way construction permit and filing it with Public Works (See attached at end of this document).
Contractor to provide and pay for all materials, supplies, machinery, equipment, tools, superintendence,
labor, services, insurance, and all water, fuel, transportation and other facilities necessary for the
execution and completion of the work covered by the contract documents. All materials shall be new
and workmanship shall be of a good quality. The Contractor shall, if required, furnish satisfactory
evidence as to the kind and quality of materials. Materials or work described in words that so applied
have a well known technical or trade meaning shall be held to refer to such recognized standards.

SITE OBSERVATION BY PROJECT MANAGER/OWNER’S REPRESENTATIVE

The Project Manager/Owner’s Representative shall make periodic visits to the site to familiarize him or
her with the progress of the executed work and to determine if such work meets the requirements of the
specifications and contract documents. Any review of work in progress, or any visit or observation
during construction by the Project Manager/Owner’s Representative is agreed by the Contractor to be
for the purpose of observing the extent and nature of work completed or being performed, as measured
against the drawings and specifications constituting the contract, or for the purpose of enabling
Contractor to more fully understand the plans and specifications so that the completed construction work
will conform thereto, and shall in no way relieve the Contractor from full and complete responsibility
for the proper performance of his work on the project.

Deviation by the Contractor from plans and specifications that may have been in evidence during any
such visitation or observation by the Project Manager/Owner’s representative, whether called to the
Contractor's attention or not shall in no way relieve the Contractor from his responsibility to complete
all work in accordance with said plans and specifications.

. PROGRESS PAYMENTS FOR WORK

The Contractor shall submit monthly Applications for Payment to the Project Manager by the last day
of the month, on the City-provided Application for Payment. Once certified by the City’s Project
Manager, it shall be routed for payment. The Project Manager shall have ten (10) business days from
date of receipt from the Contractor of an Application for Payment to approve or reject all or any part of
the Application for Payment. The Owner shall pay the undisputed amounts certified by the Project
Manager to the Contractor within thirty (30) days of receipt of the Certificate of Payment from the Project
Manager, unless otherwise provided in the contract Documents. The contractor must complete and
submit a Subcontractor and Material Supplier Payment Certification (second through final application)
form prior to the approval of the next month’s Certificate of Payment. Five percent (5%) retained
earnings will be withheld from payment of completed work and shall be so indicated on each application
for payment. The retained earnings will be paid to the Contractor upon final acceptance of the project
by the Owner if all subcontractor work and supplier materials furnished for the project are complete and
the subcontractors and suppliers’ final payments have been made in full. The contractor must complete
and submit a Subcontractor and Material Supplier Payment Certification form prior to the project’s final
acceptance and payment of the retained earnings.
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8.

10.

11.

CONTRACTOR'S DUTY AND SUPERINTENDENCE

The Contractor shall give adequate attention to the faithful prosecution and completion of this contract
and shall keep on the work, during its progress, a competent superintendent and any necessary assistants.
The superintendent shall represent the Contractor in his absence and all directions given to him shall be
as binding as if given to the Contractor.

The Contractor is and at all times shall remain an independent contractor, solely responsible for the
manner and method of completing his work under this contract, with full power and authority to select
the means, method and manner of performing such work, so long as such methods do not adversely
affect the completed improvements. Likewise, the Contractor shall be solely responsible for the safety
of himself, his employees and other persons, as well as for the protection of the safety of the
improvements being erected and the property of himself or any other person, as a result of his operations
hereunder.

Contractor shall be fully and completely liable, at his own expense, for design, construction, installation
and use, or non-use, of all temporary supports, shoring, bracing, scaffolding, machinery or equipment,
safety precautions or devices, and similar items or devices used by him during construction.

UTILITY CONFLICTS

It is the Contractor’s responsibility to make arrangements with the owners of such underground facilities prior to
working in the area to confirm the locations and to determine whether any additional facilities may be present.
Contractor shall preserve and protect all underground facilities.

UNDERGROUND FACILITY OWNER TELEPHONE NUMBER
ATMOS 811

ONCOR 811

AT&T 811

City of North Richland Hills Water/Sewer 817.427.6440

Charter Cable 811

WATER FOR CONSTRUCTION

The CONTRACTOR shall make the necessary arrangements for securing and transporting all water required in the
construction, including water required for mixing of concrete, sprinkling, testing, flushing or jetting.

The CONTRACTOR may remit the City a deposit for a fire hydrant water meter; additionally, the CONTRACTOR
will be billed for the water used on the construction of this contract and measured by such fire hydrant meter.
Additionally, the cost of any temporary pipe line, metering or other equipment which may be necessary to make
use of such fire hydrant water meter and water, shall be considered as incidental to the work and payment therefore
shall be included in the various bid items of the proposal.

TRAFFIC CONTROL

The CONTRACTOR shall prosecute his traffic control work in such a manner as to create a minimum of interruption
to traffic and pedestrian facilities and to the flow of vehicular and pedestrian traffic within the project area. All traffic
control devices used during construction shall meet the standards utilized in the MUTCD.

Access to adjacent property shall be maintained at all times unless otherwise approved by the OWNER.
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12. PROSECUTION OF CONSTRUCTION

The CONTRACTOR will, unless otherwise approved by the Owner, prosecute the construction of this project during
normal working hours as defined below:

A. Normal Work Day shall mean the normal eight (8) hour working day between the hours of 8:00am and

5:00pm
B. Normal Work Week shall mean the forty (40) hour work week encompassing the five (5) eight-hour days,
Monday through Friday.
C. Holidays to be observed and to be included into the normal work week will be:
New Years Day .....ccccccevveveveerieneennnne. January 1%
MLK Day ....ccccovevirrieieeriienieenre e Third Monday in January
Memorial Day .......cccccoevveviiiiiieiee, Last Monday in May
Independence Day .......cccccceevveeiveennnnnn, July 4th
Labor Day .....cccooevvvvieveeniecieeiee, First Monday in September
Thanksgiving Holiday .........ccccceceeeenne. Fourth Thursday in November and the
following Friday
Christmas Holiday .........ccccccvvvvenunnee. December 24th & December 25th

If any of the above dates falling on a Sunday shall be observed on the following Monday.
D. If the Contractor wishes to work more than thirty minutes per day overtime, approval must be acquired

from the Public Works Department 24 hours in advance and the Contractor must agree to pay the
City for the inspector’s time at the rate of seventy-five dollars ($75.00) per hour. If the Contractor arranges
to work on a weekend and for any reason does not or cannot work, he will be responsible for a minimum
of two hours pay for the inspector.

13. INSPECTION AND TESTING

The CONTRACTOR shall be responsible for paying for all testing and testing related items (acquiring specimens,
proper specimen control, etc.) on this Project. During the progress of the work, all materials, equipment and
workmanship shall be subjected to such inspections and tests as will assure conformance with the contract
requirements. The CONTRACTOR shall furnish at his/her expense all necessary specimens and samples for testing.

Sampling and testing of all materials or construction methods shall be performed by a commercial laboratory, approved
by the City Engineer, and permitted with the City of North Richland Hills’ Public Works Department.

Concrete Testing Services provided shall include but are not limited to the following:
a. Analysis of Aggregates
b. Decantation Tests
¢. Slump and Air Content Tests
d. Flexural or Compressive Strength Tests

14. CHARACTER OF WORKERS

The Contractor agrees to employ only orderly and competent men, skillful in the performance of the
type of work required under this contract; and agrees that whenever the Owner shall inform him in
writing that any man or men on the work are, in his opinion, incompetent, unfaithful or disorderly, shall
be discharged from the work and shall not again be employed on the work without the Owner's written
consent.
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15.

16.

PRELIMINARY APPROVAL

The Project Manager shall not have the power to waive the obligations of this contract for the furnishing
of good material, or of his performing good work as herein described in full accordance with the plans
and specifications. No failure or omission of the Project Manager to discover, object to or condemn
defective work or material shall release the Contractor from obligations to fully and properly perform
the contract, including without limitations, the obligation to at once tear out, remove and properly replace
the same at any time prior to final acceptance upon discovery of said defective work or material;
provided, however, that the Project Manager shall, upon request of the Contractor, inspect and accept or
reject any material furnished.

Any questioned work may be ordered taken up or removed for re-examination by the Project Manager
prior to final acceptance. If found not in accordance with the specifications for said work, all expense of
removing, re-examination and replacement shall be borne by the Contractor.

DEFECTS AND THEIR REMEDIES

It is further agreed that if the work or any material brought on the job site for use or selected for use,
shall be deemed by the Project Manager as unsuitable or not in conformity with the specifications, the
Contractor shall, after receipt of written notice from the Project Manager, remove such material and
rebuild or otherwise remedy such work so that it shall be in full accordance with this contract.

17. CHANGE ORDERS

18.

The Contractor further agrees that the Owner may make such changes and alterations as the Owner may
see fit in the form, dimensions, plans or materials for the work herein contemplated, or any part thereof,
either before or after beginning of the construction, without affecting the validity of this contract and the
accompanying Performance and Payment Bonds.

It is agreed that the quantities of work to be done at unit prices and materials to be furnished may be
increased or diminished as may be considered necessary, in the opinion of the project Manager, to
complete the work fully as planned and contemplated. All work is to be performed as provided for in
the specifications. The Owner reserves the right to increase or decrease the amount of work to be done
by any amount not to exceed twenty-five percent (25%) of the original contract amount. The Contractor
shall submit a bid in writing to the Project Manager for approval of the work requested. The Owner
reserves the right to reject the Contractor’s bid on such extra work and secure such work to be done other
that by said Contractor.

If the Owner approves the bid for the requested change in work, a change order will be executed. All
change orders shall be approved in writing by the North Richland Hills’ designated representative prior
to work being executed.

KEEPING OF PLANS AND SPECIFICATIONS ACCESSIBLE

The Owner shall furnish the Contractor with an adequate and reasonable number of copies of all plans
and specifications without expense to him. The Contractor shall keep one copy of the same constantly
accessible on the work with the latest versions noted thereon.
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19.

20.

21.

22,

OWNERSHIP OF DRAWINGS

All drawings, specifications and copies furnished by the Project Manager shall not be reused on other
work with the exception of the signed contract sets, are to be returned to him on request at the completion
of work. All models are the property of the Owner.

RIGHT OF ENTRY

The Owner reserves the right to enter the property or location on which the work herein contracted for
are to be constructed or installed, by such agent or agents as he may elect, for the purpose of inspecting
the work, or for the purpose of constructing or installing such collateral work as said Owner may desire.

DISCREPANCIES AND OMISSIONS

In the event of any discrepancies between the separate contract documents, the priority of interpretation
defined under "Contract Documents" shall govern. In the event there is still any doubt as to the meaning
and intent of any portion of the contract, specifications or drawings, the Project Manager shall define
which is intended to apply to the work.

EQUIPMENT AND MATERIALS

The Contractor shall be responsible for the care, preservation, and protection of all materials, supplies,
machinery, equipment, tools, apparatus, accessories, all means of construction, and any and all parts
of the work, whether the Contractor has been paid, partially paid, or not paid for such work until the
entire work is completed and accepted.

23.PROTECTION AGAINST ACCIDENT TO EMPLOYEES AND THE PUBLIC

24,

The Contractor shall at all times exercise reasonable precautions for the safety of employees and others
on or near the work and shall comply with all applicable provision of Federal, State, and Municipal
safety laws, building and construction codes. The Contractor shall provide such machinery guards, safe
walkways, ladders, bridges, gangplanks, and other safety devices. The safety precautions actuallytaken
and their adequacy shall be the sole responsibility of the Contractor, acting at his discretion as an
independent contractor.

LOSSES FROM NATURAL CAUSES

Unless otherwise specified, all loss or damage to the Contractor arising out of the nature of the work to
be done, from the action of the elements, from any unforeseen circumstances in the prosecution of the
same, from any unusual obstructions or difficulties which may be encountered in the prosecution of the
work shall be sustained and borne by the Contractor at his own cost and expense.
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25.

26.

27.

PROTECTION OF ADJOINING PROPERTY

Contractor shall take proper means to protect all adjacent or adjoining properties in any way encountered
which might be injured or seriously affected by any process of construction to be undertaken under the
Agreement. Contractor shall be liable for any and all claims for such damage on account of his failure
to fully protect all adjoining property. The Contractor agrees to indemnify, save and hold harmless the
Owner and Project Manager against any claim or claims for damages due to the injury to any adjacent
or adjoining property arising or growing out of performance of the contact. Any such indemnity shall
not apply to any claim of any kind arising out of the existence or character of the work.

LAWS AND ORDINANCES

The Contractor shall at all times observe and comply with all Federal, State and local laws, ordinances
and regulations, which in any manner effect the contract or the work. If the Contractor observes that the
plans and specifications are at variance therewith, he shall promptly notify the Project Manager in
writing, and any necessary changes shall be adjusted as provided in the contract for changes in the work.
If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and
regulations, and without such notice to the Project Manager, he shall bear all costs arising there from.

ASSIGNMENT AND SUBLETTING

The Contractor further agrees that he will retain personal control and will give his personal attention to
the fulfillment of this contract and that he will not assign by Power of Attorney, or otherwise, or sublet
said contract without the written consent of the Owner. The Contractor further agrees that the subletting
of any portion or feature of the work, or material required in the performance of this contract, shall not
relieve the Contractor from his full obligations to the Owner, as provided by this Agreement.

28. INDEMNIFICATION / PROTECTION AGAINST CLAIMS

The City shall not be liable or responsible for, and shall be saved and held harmless by Contractor from
and against any and all suits, actions, losses, damages, claims, or liability of any character, type or
description, including claims for copyright and patent infringement, and including all expenses of
litigation, court costs, and attorney’s fees for injury or death to any person, or injury to any property,
received or sustained by any person or persons or property, arising out of, or occasioned by, directly or
indirectly, the performance of Contractor under this agreement, including claims and damages arising in
part for the negligence of the City, without; however, waiving any governmental immunity available to
the City under Texas law and without waiving any defenses of the parties under Texas law. The
provisions of this indemnification are solely for the benefit of the parties hereto and not intended to
create or grant any rights, contractual or otherwise, to any other person or entity.

The Contractor shall defend, indemnify and hold harmless the Owner and respective officers, agents and
employees, from and against all damages, claims, losses, demands, suits, judgments and costs, including
reasonable attorneys' fees and expenses, arising out of or resulting from the performance of the work
provided that any such damages, claim, loss, demand, suit, judgment, cost or expense:

() Is attributable to bodily injury, sickness, disease, death or injury to or
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29.

30.

destruction of tangible property, including the loss of use and,

(2) Is caused in whole or in part by any negligent act or omission of the Contractor, any
Subcontractor, anyone directly or indirectly employed by anyone of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is caused
in part by a party indemnified hereunder.

The obligation of the Contractor under this paragraph shall not extend to the liability of the Project
Manager, his agents or employees arising out of the approval of drawings, reports, Change Orders,
designs or specifications, or the giving of or the failure to give directions or instructions by the Project
Manager, his agents or employees, provided such giving or failure to give in the primary cause of the
injury or damage.

WORKERS COMPENSATION INSURANCE

As required by the Texas Workers' Compensation Commission Rule 28, 110.110. the Contractor shall
also carry worker’s compensation insurance. The Contractor's failure to comply with any of the
provisions of this Rule will be considered a breach of contract by the Contractor. The City will have the
right to declare the contract void if the Contractor does not remedy the breach within ten days after
receipt of notice of breach from the City. The successful Contractor must provide a certificate of
coverage to the City prior to being awarded the contract. If the coverage period shown on the Contractor's
current certificate of coverage ends during the duration of the project, the Contractor must file a new
certificate of coverage with the City Purchasing Division showing coverage has been extended. The
Contractor shall obtain from each sub-contractor providing services on the project a certificate of
coverage, prior to that person beginning work on the project. Sub-contractor certificates must also be
submitted to the Purchasing Division. If the Contractor fails to secure such evidence of coverage from
the sub-contractor, the Contractor shall provide such coverage.

WAGE RATES

The successful contractor shall be required to comply with Chapter 2258 of the Government Code with
respect to the payment of prevailing wage rates. Chapter 2258 states contractors and subcontractors shall
not pay less than the prevailing wage rate to all laborers, workmen, and mechanics employed by them in
the execution of the contract. Contractors should familiarize themselves with the entire provision of this
law and the penalties provided for its violation before submitting their bids.

No portion of this provision shall be construed to prohibit the payment of more than the stated wage rate
to any laborer, workman or mechanic employed on the project. It shall be the responsibility of the
Contractor to maintain an adequate work force whether higher wages are required or not.

The State of Texas has adopted the Federal Davis-Bacon wage rates for the use in Texas pursuant to and
in accordance with the Texas Government Code, Section 2258.022. The U.S. Department of Labor web
site may be accessed at www.access.gpo.gov to obtain the appropriate wage rates to be used in Tarrant
County, Texas. It shall be the responsibility of the successful contractor to obtain the proper wage rates
for Tarrant County for the type of work defined in the bid specifications.

The City will audit the contractor and all sub-contractors employed by contractor to ensure they are
paying the prevailing wage rate weekly. Contractor and all sub-contractors must submit certified payrolls
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31.

32.

on a weekly basis per the Contractor’s Application that must be filed prior to bidding. In the event an
audit is performed, the contractor shall be required to supply a certified copy of the records showing the
prevailing wage rates have been met.

TIME AND ORDER OF COMPLETION

It is the meaning and intent of this contract, unless otherwise herein specifically provided, that the
Contractor shall be allowed to prosecute his work at such times and seasons, in such order of precedence,
and in such manner as shall be most conducive to economy of construction; provided, however, that the
order and the time of prosecution shall be such that the work shall be substantially completed as a whole
and in part, in accordance with this contract, the plans and specifications, and within the time of
completion designated by the contractor in the Proposal.

The Contractor shall submit, at such times as may reasonably be requested by the Project Manager,
schedules which shall show the order in which the Contractor proposes to carry on the work, with dates
at which the Contractor will start the several parts of the work, and estimated dates of completion of the
several parts.

EXTENSION OF TIME

Contractor shall give the Project Manager immediate notice in writing of any delay in completion of
project. If the Owner decides an extension of time is justified, the Project Manager shall issue a written
extension of time for completing the work. Extension shall be sufficient to compensate for the delay.

33.LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE WORK ON TIME

The Contractor agrees that, from the compensation otherwise to be paid, the Owner may retain the sum
of One Hundred Ninety-Three Dollars ($193.00) (daily liquidated damages rate) for each calendar day
after the agreed Date of Substantial Completion that the work remains not substantially complete. Both
parties have had the opportunity to assess the basis upon which the daily liquidated damages rate is
based, and such rate is agreed upon as the proper measure of liquidated damages that represents a
reasonable and fair estimate of damages which the Owner will sustain per diem by the failure of the
Contractor to complete the work at the time stipulated in the contract. This sum is not to be construed
in any sense as a penalty. The written acceptance of this calculation, which is separately agreed to by
the parties, shall be incorporated into this contract.

34.PRICE OF WORK

The Owner agrees to pay the Contractor for furnishing of all necessary labor, equipment and material,
and the satisfactory completion of all work, the prices set forth in the Proposal hereto attached, which
has been made a part of this contract. All materials embraced in the completion of this Contract must be
in full conformity with the specifications and stipulations herein contained.

35.USE OF COMPLETED PORTIONS

The Owner shall have the right to take possession of and use any completed or partially completed
portions of the work, and use shall not be deemed an acceptance of any work not completed in accordance
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36.

37.

38.

with the contract documents. The Contractor shall notify the Project Manager when, in the Contractor's
opinion, the contract is "substantially completed" and when so notifying the Project Manager, the
Contractor shall furnish to the Project Manager in writing a detailed list of unfinished work. The Project
Manager will review the Contractor’s list of unfinished work and will add thereto such items as the
contractor has failed to include. The “substantial completion” of the structure or facility shall not excuse
the Contractor from performing all of the work undertaken, whether of a minor or major nature, and
thereby completing the structure of facility in accordance with the contract documents.

PAYMENTS WITHHELD

The Owner may, on account of subsequently discovered evidence, withhold or nullify any certificate to

such extent as may be necessary to protect himself from loss on account of:

a. Defective work not remedied.

b. Claims filed or reasonable evidence indicating probable filing of claims.

c. Failure of the Contractor to make payments properly to Sub-Contractors or for
material or labor.

d. Damage to another contractor

e. Reasonable doubt that the work can be completed for the unpaid balance of the contract
amount.

f.  Reasonable indication the work will not be completed within contract time.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the
Owner, which will protect the Owner in the amount withheld, payment shall be made for amounts
withheld because of them.

TIME OF FILING CLAIMS

It is further agreed by both parties hereto that all questions of dispute or adjustment presented by the
Contractor shall be in writing and filed with the Project Manager within ten (10) days after the Project
Manager has given any directions, order or instruction to which the Contractor desires to take exception.
The Project Manager shall reply within ten (10) days to such written exceptions by the Contractor and
render his final decision in writing.

ABANDONMENT BY CONTRACTOR

If the Contractor shall fail to commence work within ten (10) calendar days after written notice to
commence is served on Contractor or if the Contractor stops work or fails to pursue work in a timely
fashion and fails to resume and pursue work in a timely fashion within ten (10) calendar days of a written
notice of work stoppage or failure to pursue work in a timely fashion, or if the Contractor fails to comply
with orders consistent with the contract documents, the Owner may declare the contract abandoned and
direct the surety on the performance bond with a written notice to complete the work. A copy of the
notice to the surety shall be served on the Contractor.

After receiving the notice of abandonment, the Contractor shall not remove any materials or supplies
from the job site.

After the contract is declared abandoned, the Owner shall be entitled to pursue any legal remedy and to
seek damages for breach of contract from the Contractor and, to the extent that it fails to honor its
obligations under the performance bond, from the surety on the bond.
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PROJECT GUIDELINES FOR SEALED COMPETITIVE PROPOSALS

REQUEST FOR SEALED COMPETITIVE PROPOSALS (SCP)
FOR SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES RFP# 21-014

The City of North Richland Hills (City) is requesting Sealed Competitive Proposals for
SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES for various city projects by several
different departments as outlined in this request based on the best value to the City of North Richland
Hills. The City reserves the right to award one contract for some or all the requirements proposed, or
award multiple contracts for various portions of the requirements to different Contractors based on the
unit prices proposed in response to this request, or to reject any and all Proposers and re-solicit for
Proposals, as deemed to be in the best interest of the City.

SCOPE OF PROJECT

This project will allow the City to enter into multiple contracts with multiple Contractors for a twelve-
month period with the option for four one-year renewals at the City's discretion. The successful proposers
will provide SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES during regular business and
non-business hours during the term of the contracts. General contracting services may include, but are

not limited to, concrete pavement removal and reconstruction, drainage structure removal and
reconstruction, or other SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES as needed.

PROJECT PROCUREMENT METHOD

The procurement method, “Sealed Competitive Proposal”, is a method by which the City requests
proposals, ranks the submittals, negotiates as prescribed, and then enters into a contract with two general
contractors to providle SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES. The City shall
select the contractors who submit the proposals that offers the best value for the City. The best value is
based on published selection criteria, the weighted value of each criterion (in points earned) and the
contractors’ subsequent ranking evaluation. The City shall first attempt to negotiate a contract with the
selected contractors. The City may discuss with the contractors options for scope modifications and any
price change associated with the modifications. If the City is unable to negotiate a satisfactory contract
with the selected contractor(s), the City shall, formally and in writing, end negotiations with that
contractor and proceed to the next contractor in the order of the ranking until a contract agreement is
reached or all proposals are rejected. The City reserves the right to award one contract for some or all
of the requirements or multiple contracts to different Contractors.

EVALUATION CRITERIA
EVALUATION AND SELECTION PROCESS Min | Max
Pts. Pts.

i’roposals will be evaluated by a selection committee based on the following criteria:
Unit cost of work as described in bid items 1-20 0 20
Contractor’s comparable project experience 0 16
Quality of references for similar projects 0 14
Proposers financial stability 0 12
Proposers percentage of self-performing tasks 0 10
Team structure, work approach and delivery schedule 0 8
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Following the review and evaluation of all CSP submittals, a Selection Meeting will be held to
select contractors. The selection committee will present their ranking based on the published criteria
above, selection and justification at the selection meeting. The selection meeting will result in the
selection of two proposals or an appropriate short list of proposals. An interview may also be
requested to aid in the selection of the contractors. However, interviews may not be necessary.

The City shall select the contractors who submit the proposals that offers the best value for the
City. Unsuccessful contractors will be notified in writing as soon as possible.

COMPLIANCE

The Awarded contractors and any subcontractors doing work for these contracts will be required
to obtain registration with the City’s Planning and Inspections Division located on the first floor of
City Hall (no associated fees required). The general contractor will be required to obtain a general
permit along with any required specialty permits, also with the City’s Planning and Inspection
Division. However, all permit fees will be waived. Permitting will be required and coordinated by
the contractor. The contractor will be responsible for scheduling all inspections required by the
permit. All laborers and mechanics employed by the contractor and its subcontractors in
performance of this construction work shall be paid wages at rates as may be required by law.

The contractor shall utilize the Tarrant County Davis-Bacon Wage Rates for Construction, effective
March 12, 2021:

https://beta.sam.gov/wage-determination/TX20210270/1?keywords=%22tarrant%20county

PROPOSAL SUBMITTAL AND CONTENT

Sealed proposals must be submitted to the North Richland Hills Purchasing Department by 2:00PM
(CST) Wednesday April 7, 2021, and must be addressed as follows:

Electronically at https://www.publicpurchase.com/gems/northrichlandhills.tx/buyer/public/home
(This is the only method accepted. For assistance please contact Scott Kendall at 817-427-6165)

Proposals must include all pages of the proposal form as found in this CSP. Proposals must include
a proposal price on the form provided. Any price request not filled out could be subject to rejection
as being presented incomplete. The City reserves the right to reject any and all proposals with or
without cause, and to accept proposals which it considers most favorable.

Each proposal must be accompanied by a Certified Check, Cashier’s Check or Bid Bond, payable
to the City of North Richland Hills, in the amount not less than five percent (5%) of the total bid
amount. The successful contractor shall furnish approved Performance and Payment Bonds,
each in the amount of one hundred percent (100%) of the bid amount for each individual
project over $50,000. Worker’s Compensation, Comprehensive General Liability and
Transportation insurance and insurance certificates shall be provided by the successful supplier.
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PROPOSAL FORM FOR COMPETITIVE SEALED PROPOSAL:

BIDDER’S DECLARATION

We, the undersigned have carefully examined RFP # 21-014 and all addenda and herewith forming
part of this proposal submission and have carefully examined the work sites and all requirements
of this RFP. We, the undersigned understand and accept the said RFP, and, for the prices set forth
in our proposal, hereby offer to perform all work with our own labor, equipment, tools, apparatus
and other means of work, and to complete the work in strict accordance with this RFP;

And have submitted our proposal at rates that include all labor, materials, overhead and profit to
comply with the RFP requirements and specifications and further agree that We, shall not be
entitled to any payments, except by the prices as stated herein; and further agree to furnish the
required Insurance documentation in accordance with this RFP and to properly complete the work
within the time stated herein; and declare that no person, firm or corporation other than whose
signature or signatures of whose proper officers and the seal is or are attached below, has any
interest in this RFP or in the work proposed to be taken and that our proposal submission is made
without any connection, knowledge, comparison of figures or arrangement with any other
company, firm or person submitting a proposal for the same work and is all respects fair and
without collusion or fraud;

And if our proposal submission is accepted by the City, we will complete whatever additional
work that may be required at the prices stated herein, in strict conformity and in all respects with
the requirements of this RFP in all respects. We further acknowledge that we have received
Addendum/ Addenda No. to inclusive, and that all changes specified in
the Addendum/ Addenda have been included in the prices submitted. We further agree to
complete all of the work and services as specified in this RFP at the prices stated to the satisfaction
of the City of North Richland Hills.

We further agree that our proposal submission is to continue open to acceptance and irrevocable
until a Purchase order has been issued by the City for the said work, and that, within 90 (ninety)
calendar days of closing date, the City may accept our proposal for the prices stated on the
Proposal Form of this RFP, which is within the maximum budget provided.

Company Name
Address: Street & Number
Address: City, Province, Postal Code

Telephone & Fax Numbers Tel: Fax:
E-mail Address
Name of Signing Officer / Title Name: Title:

Signature of Signing Officer
I have authority to bind the company

Date Signed

By Signing above, the Signing Officer authorizes that he / she has the authority to bind the company.
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PROPOSAL FORM EVALUATION CRITERIA RESPONSE:

Unit cost of work as described in
bid items 1-20.

(This will be shown on the bid form, and allows for the
maximum number of points in proposal evaluation)

Contractor’s comparable
project experience

The City is interested in the Contractor’s history and
successful completion of similar projects utilizing legal
municipal procurement methods. (Fill out form on next

pages)

Quality of references for similar
projects (Persons to contact on
your company'’s behalf that you
have done business with)

Quality of reference refers to accuracy of facts about
reference, name of project, Project Manager’s title and
organization, contact information, reference’s response and
similarity to this project. (Fill out form on next pages)

Proposer’s financial stability

The City is interested in the Proposer’s legal entity and
ownership, and financial viability, stability, and business size.
Any or all points allocated to this consideration item will be
awarded on the basis of the Proposer’s comparative financial
status.

Proposer’s percentage of self-
performing tasks

This represents the percentage of work for
SUPPLEMENTAL CONCRETE CONTRACTOR
SERVICES by the proposer’s firm. This does not include any
work that is subcontracted.

% of work performed by proposer firm

Team structure, work approach
and delivery schedule

The City is interested in contractor’s management, reporting,
and administrative structures and methods required to
successfully complete the work, and reasonably supported
ability to meet or beat the specified construction schedule (Fil]
out forms on next pages)

Is the proposer on debarment or
suspension lists?

Yes or No (Please circle the correct response)
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BID ITEMS:

ITEM EST. EXTENDED
NO. OTY. UNIT DESCRIPTION UNIT PRICE PRICE

Remove and replace valley gutter,

1 4,000 SF complete in place. $
Remove and replace reinforced 4’

2 2,200 SF concrete sidewalk, complete in $
place.
Remove and replace reinforced 5’

3 600 SF concrete sidewalk, complete in $
place.
Install handicap ramp, complete in

4 10 EA | place. $
Remove and replace concrete curb

5 8,050 LF and gutter, complete in place. $
Remove and replace driveway flow

6 8,000 SF line, complete in place. $
Remove and replace residential

7 18,000 SF drive approach, complete in place. $
Remove and replace commercial

g 1,000 SF drive approach, complete in place. $
Remove and replace curb inlet ear

9 150 LF | orreturn, complete in place $
Remove and Replace Concrete

10 2,500 SF Pavement, complete in place— 5” $
thick
Remove and replace concrete

11 200,500 SQF | pavement, complete in place— 6” $
thick
Remove and replace concrete

12 1,500 SF pavement, complete in place— 7” $
thick
Remove and replace concrete

13 30,000 SF | pavement, complete in place— 8” $

thick
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ITEM EST. EXTENDED
NO. QTY. UNIT DESCRIPTION UNIT PRICE PRICE

Remove and replace standard curb
14 1 EA | inlet, complete in place. $ $

Remove and replace standard curb
15 1 EA | inlet top, complete in place. $ $

Remove and replace variable width
16 150 SF concrete flume, complete in place. $ $

Remove and replace channel head
17 100 LE | wall, complete in place. $ $

Furnish and install reinforced

18 100 FLaIC:e concrete retaining wall (8”- 18”) $ $

Remove and replace reinforced
19 200 SF concrete channel liner, complete in $ $
place.

Minimum fee per work order.
20 1 LS $ $

TOTAL AMOUNT BID — SUPPLEMENTAL CONCRETE:
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CONTRACTOR’S COMPARABLE PROJECT EXPERIENCE:

These are projects that the evaluation committee may choose to tour if time allows. This is work that
your firm is particularly proud of and substantiate the type of work completed is similar in scope
and nature to SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES. (Municipal work is
preferred) Contractors may include photographs to better explain the project. In doing so, please
ensure that photographs are identified to the referenced project. (Please do not submit more than
three projects)

Project 1 (Photographs may be included on additional page you can attach)

Project Name:

Project Location and project value:

Additional Information that you would like to share:

Project 2 (Photographs may be included on additional page you attach)
Project Name:
Project Location and project value:

Additional Information that you would like to share:
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Project 3 (Photographs may be included on additional page you attach)
Project Name:
Project Location and project value:

Additional Information that you would like to share:
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QUALITY OF REFERENCES FOR SIMILAR PROJECTS:

Provide your best references that we can contact to provide detailed information about working
with your firm. Projects should be similar in scope of this RFP.

Reference #1

Client: Location:

. . Client Project
Client Project lent Frojec
Manager: Manager Phone No.

and email address:

A imate Value:
Year of Completion: pproxfmate vatue

Provide any additional
relevant information to

describe project
Reference #2
Client: Location:

Client Project
Client Project lent Frojec
Manager: Manager Phone No.

and email address

A imate Value:
Year of Completion: pproximatie Yalue

Provide any additional
relevant information
to describe project
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Reference #3

Client: Location:

i : Client Project
Client P t

anagers Manager Phone No.

Manager:

and email address

Year of Completion:

Approximate Value:

Provide any additional
relevant information
to describe project
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PROPOSERS FINANCIAL STABILITY:

e Please provide a letter from Proposer’s Surety stating Proposer’s ability to acquire bonding in
the full amount of the proposed contract amount.

e Please provide an audited financial statement from 2020.

TEAM STRUCTURE, WORK APPROACH AND DELIVERY SCHEDULE:

Company Name:

Address:

Telephone/ Email: Years in business:

Contact/Title:

Signature:

Name of Proposed Project Manager for this CSP

Education:

Primary Responsibilities:

Number of years with contractor’s firm:

Project Manager’s experience if different from General Construction Contracting:

Project Name:

Description:

Name of Proposed Project Superintendent for this CSP

Education:

Primary Responsibilities:

Number of years with contractor’s firm:

Project Superintendent’s experience if different from General Construction Contracting:

Project Name:

Description:
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CONSTRUCTION AGREEMENT
FOR SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES

THIS CONSTRUCTION AGREEMENT FOR SUPPLEMENTAL CONCRETE
CONTRACTOR SERVICES (“Construction Agreement”) is made and entered by and
between ABC CONTRACTOR., (hereinafter referred to as “Contractor”), and the CITY
OF NORTH RICHLAND HILLS, TEXAS, a municipal corporation (hereinafter referred to
as “City”), to be effective from and after the date hereinafter provided.

For and in consideration of the covenants and agreements contained herein, and for the mutual
benefits to be obtained hereby, the parties hereto agree as follows:

I. The parties agree that the contract documents shall consist of the following:
1. This written Construction Agreement;
2. General Conditions;
3. The Specifications and Project Guidelines of RFP #21-014;
4. The Plans/Drawings of RFP #21-014;
5. The following listed and numbered addenda: None;
6. Payment Bond;
7. Performance Bond;
8. The Contractor’s Proposal,
9. Insurance Certificate(s)
These contract documents form the construction agreement and are a part of this
construction agreement as if fully set forth herein. The contract documents are
complementary and what is called for by one shall be as binding as if called for by all. In
the event of an inconsistency in any of the provisions of the contract documents, the
inconsistency shall be resolved by giving precedence to the contract documents in the order
in which they are listed above.

THE WORKS

I1. Contractor shall provide all labor, supervision, materials and equipment necessary to

perform all work required by the contract documents in connection with the provision of
SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES RFP 21-014. Such
SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES may include, but are not
limited to removal and reconstruction of reinforced concrete pavement, drainage structures,
and retaining walls, or other SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES
as needed. Specific work to be performed under this Agreement shall be set forth in a written
quote from the Contractor based on the pricing sheet attached and incorporated herein as
Attachment "A."

TIME OF COMMENCEMENT; COMPLETION; TERM

I11.

Contractor shall commence work within ten (10) calendar days after receiving from City a
notice to proceed. Contractor agrees that all work hereunder shall be complete within the
time specified by the City in the Notice to Proceed, which will be the date of Substantial
Completion, or a date as otherwise agreed by the parties. The Term of this Agreement shall
be for a period of one year ("Initial Term"). After the Initial Term, the City shall have the

39



option to renew this Agreement for four, one-year periods, each considered a “Renewal
Term”.

COMPENSATION

IVv.

The City shall pay the Contractor in current available funds for the performance of the work,
subject to additions and deductions by change orders as provided in the contract documents,
in accordance with the unit pricing sheet attached hereto as Exhibit ""A." This contract is a
non-exclusive Construction Agreement and shall not exceed the cumulative amount of XXX
THOUSAND X HUNDRED AND XXX DOLLARS (XXXX) (Contract Price) annually
for all contracts awarded pursuant to General Services Contract RFP 21-014. Payment will
be due upon satisfactory completion of work, but not later than thirty (30) days after receipt
of invoice. Change orders in excess of $50,000 shall be approved by the City Council.

CHOICE OF LAW; VENUE

V.

The parties agree that the laws of the State of Texas shall govern the interpretation, validity,
performance and enforcement of this construction agreement, and that the exclusive venue
for any legal proceeding involving this construction agreement shall be Tarrant County,
Texas. No additional work shall be authorized or charged for unless authorized by a change
order signed by a person authorized by the Cityto do so. In the event of litigation between
the parties, the prevailing party shall be entitled to reasonable attorney fees.

INSURANCE

VI.

The Contractor shall, at his own expense, maintain and keep in force insurance coverage
in the minimum amounts as specified in the general conditions and specifications of RFP
#21-014, with the City as an additional named insured providing primary coverage.
Certificates of coverage, including workers compensation insurance, must be submitted
with the contract. Insurance coverage must also cover all subcontractors employed by
Contractor. Insurance coverage shall be written by companies approved by the State of
Texas and acceptable to the Owner.

All required insurance certificates must be submitted prior to commencement of work.

ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT

VIIL.

This construction agreement, including the contract documents listed in Paragraph I
represents the entire and integrated agreement between City and the Contractor, and
supersedes all prior negotiations, representations, or agreements, either written or oral. This
construction agreement may be amended only by written instrument signed by both City
and Contractor.

EFFECTIVE DATE
VIII. This construction agreement, shall be effective upon the date of execution by the City of

North Richland Hills City Manager.
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IN WITNESS WHEREQF, the parties have executed this construction agreement upon
the year and date indicated beneath their signatures hereto.

CITY OF NORTH RICHLAND HILLS

BY:

City Manager

DATE:

ATTEST:

Alicia Richardson, City Secretary/
Chief Governance Officer

APPROVED AS TO FORM AND LEGALITY:

Maleshia B. McGinnis, City Attorney
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BY:

TITLE:

DATE:

ATTEST:

TITLE:

NRH Council Action Y/N
Date Approved
Agenda No.
Ord /Res No.




STATEMENT OF RESIDENCY

Is your principal place of business in the state of Texas?

YES NO

If "NO" state address:

If "YES" state address:

Definition:

"Non-Resident" - A contractor whose principal place of business is not in the state of Texas,
but excludes a contractor whose ultimate parent company or majority owner has its principal
place of business in the state of Texas.

“Resident” — A contractor whose principal place of business is in the state of Texas and

includes a contractor whose ultimate parent company or majority owner has its principal place
of business in the state of Texas.
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SPECIFICATIONS

A. The Contractor shall provide and pay for all materials, supplies, machinery, equipment, tools,
traffic control devices, superintendence, labor, services, insurance, and all water, fuel,
transportation and other facilities necessary for the execution and completion of the work
covered by the contract documents. All materials shall be new and workmanship shall be of a
good quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and
quality of materials.

B. Contractor agrees that the City of North Richland Hills Public Works Department has the right
to make all final determinations as to whether the work has been satisfactorily completed and
meets all specifications.

C. Means/Productivity for Concrete Contractors

Sidewalk 100 Linear Feet (4 Ft Wide) 1 Day
Driveway (Single) 2 Each 1 Day
Driveway (Double) 1 Each 1 Day
Handicap Ramp 2 Each 1 Day
Curb/Gutter 100 Linear Feet 1 Day
Concrete Pavement 2,500 Square Feet 1 Day
Valley Pan (Half) 1 Each 2 Days
Valley Pan (Whole) 1 Each 1 Day
Backfill/Wreck Forms 1 Each 1 Day
Storm Drain Inlet 1 Each 1 Day
Headwall 100 Face Feet 1 Day

D. All construction work shall be inspected by the Public Works Department. No Portland concrete
shall be placed until an inspection is done by the Public Works Department. If the contractor
fails to have the work inspected before the concrete is in place, the contractor shall remove the
concrete at the contractor's expense.

E. All construction work shall be in accordance with the City of North Richland Hills Public Works
Design Manual and the Standard Specifications for Public Works Construction for the North
Central Texas (North Central Texas Council of Governments) Design Manual. The contractor
shall meet all specifications as outlined by these two manuals.

F. Curb and gutter or any other type of concrete repair that is constructed by the Contractor, which
pond water more than 1/4-inch in depth shall be removed and replaced at the sole expense of
the Contractor, including all labor and materials. At locations where grade (fall) is critical, the
Contractor will be allowed (and encouraged) to test the flow of gutter lines with a small amount
of water prior to the concrete attaining a final set. Grinding to eliminate ponding will be allowed
on a very limited basis. Contractor will not be allowed to use grout or other concrete patch
matching material to correct grade breaks or to refinish exposed concrete aggregate.

G. Forms shall remain in place a minimum of two days after placing of concrete, however in some
instances (such as on inlet tops), forms may be required to remain a minimum of seven days.
Once forms are removed, the area surrounding or abutting the new concrete shall be backfilled
within 24-hours.

H. The Contractor shall be responsible for all costs to construct pay items and must furnish their
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own dump site for waste material removed.

I.  The City of North Richland Hills Street Division will furnish asphalt street repairs.

J. The contractor is responsible for all property restoration (yards, street right-of-ways). This
includes backfilling, top-soil, grass, mail boxes, irrigation systems, sprinkler heads, sign posts,
signs or any other structures located on property or in the streetright-of-way. No separate pay
for restoration.

K. Backfill material and top-soil shall be approved by the Public Works Department. The contractor
is responsible for readjustment of sprinkler heads, mailboxes or any landscaping to match new
grades at the repair site.

L. The yard or street right-of-ways shall be restored to the original condition or better using sod of
the same type grass that was removed from that area. All spoil dirt shall be removed from the
surrounding area. The new sod shall be laid edge to edge to give full coverage unless property
owner request gaps be left between the sod pads. Cut-in edges of pads to match existing
ground elevations. The new sod pads shall be laid brick layer staggered fashion to prevent
erosion.

M. If yard restoration occurs during the non-growing months of November to March, a winter grass
such as rye shall be planted to hold the soil. The Contractor shall complete the yard restoration
by planting the new sod in the month of April. Working day charges will be stopped when the
project is substantially complete, but two percent (2%) of the contract price will be retained until
new sodding and yard restoration is complete. If sodding and yard restoration is not completed
by April 15, working day charges will be resumed on April 16, and will continue until yard
restoration is complete.

N. If yard is equipped with an irrigation system, caution should be taken to preserve the system.
If a portion of the irrigation system is damaged, it will be the responsibility of the Contractor, as
part of the yard restoration, to repair or replace all broken parts and have the owner test the
repaired system. No direct payment shall be made for the yard restoration. All irrigation
damages, repairs or relocations shall be done by a licensed irrigation company or person. No
separate pay for irrigation repair.

O. Impervious membrane curing compound shall be applied uniformly to the concrete promptly
after the surface water sheen has disappeared. The membrane shall be in one application at
a rate of not less than that recommended by the manufacturer. The concrete surface to
which membrane curing compound has applied shall be protected from abrasions or damage,
which results in perforation of the membrane film during the first seventy-two (72) hours after
application.

P. No direct payment shall be made for furnishing and applying curing compound.
Payment shall be included in the price bid for related items.

Q. Contractor shall be responsible for supplying and replacing the barricades and shall conform
to the Manual on Uniform Traffic Control Devices (MUTCD). No direct payment shall be
made for the supplying and replacing of barricades. Payment shall be included in the unit
price bid for related items.

R. The Contractor shall repaint curb addresses on the new curb returns, if the addresses were
painted on the old driveway curb returns. Paint color and/or size shall match original. No
direct payment shall be made for painting curb addresses.

S.The contractor shall submit to the Public Works Department an elevation profile for each
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specific repair location. The elevation profile shall be submitted on standard approved plan
sheets and shall reflect the existing grades and the new proposed grades. All elevation
points shall be a maximum of 5 feet apart longitudinal and transverse. A bench-mark shall
be established at all locations of repairs. Approval of the elevation profile shall be made
prior to the start of repairs. The contractor shall submit to the Public Works Superintendent,
an elevation profile for yard restoration or landscaping. The profile may also include any
other associated areas in order to make the correct repair.

T.All concrete and asphalt adjacent to the repair site will be saw cut as marked by the Public Works
Department. Asphalt will be saw cut to create a repair so that once the asphalt is excavated
and replaced a match will be made to the new grade of the repair. All pavements will be saw
cut to a minimum of 4 inches in depth. The greater the change in grade of the repair, the more
saw cutting of the pavement will be required.

U. Some repair areas will require the contractor to saw cut the pavement area beyond the
actual repair point. This saw cutting will allow the Public Works Department to remove the
pavement area and replace to match the new grade of the actual concrete repair point.

V. It is the contractor’s responsibility to minimize sediment travel onto adjacent property or
streets. Erosion control must be in place as shown on the plans or as directed by the Street
Supervisor. The erosion control is to be maintained until sod has been established.

W. The contractor shall remove all excess spoils from the road. There will be no overnight
stock piling of materials either new or spoiled within the Public Rights of Way without prior
approval.
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EXPLANATION OF BID ITEMS

ITEM 1: REMOVE AND REPLACE VALLEY GUTTER
Saw-cut and remove existing valley gutter and construct new Class A (3,000 psi-28 day)
concrete valley gutter to city standards. See Figure 9P.

MEASUREMENT AND PAYMENT: Payment for this item shall be at the contract unit price
“per square foot” valley gutter removed and replaced, and shall include all materials,
equipment, labor, tools, and incidentals necessary to complete the work, including pavement
saw cuts._The payment for curbs on valley gutters to be included in the unit price bid for valley
gutters based on the top of curb area in square feet.

ITEMS 2 -3: REMOVE AND REPLACE REINFORCED 4” or 5 CONCRETE SIDEWALK
Saw-cut and remove existing sidewalk and construct new 4" and 5” thick concrete sidewalk.
Reinforced concrete sidewalks, including reinforcing steel, shall be constructed in
accordance with City details. Reinforced concrete paving shall be constructed with 3,000 psi
Class “A” Portland Cement Concrete. One (1”) inch thick layer of cushion sand under the
sidewalk is subsidiary to the unit price of the sidewalk. Light broom finish will be required.

The Contractor shall be responsible to ensure all sidewalk construction is in accordance with
the Americans with Disabilities Act (ADA) and Texas Accessibility Standards (TAS). Any
portions of sidewalks which are constructed and do not meet the requirements of ADA and
TAS will be required to be removed and replaced at the Contractor’'s Expense.

MEASUREMENT AND PAYMENT: Payment for this item shall be at the contract unit price
“per square foot” of sidewalk removed and replaced, and shall include all materials, equipment,
labor, tools, and incidentals necessary to complete the work, including pavement saw cuts.

ITEM 4: CONSTRUCT BARRIER-FREE CURB RAMP
Saw-Cut and remove existing curb & gutter and sidewalk as required and construct new
concrete barrier-free ramp. Concrete for curb ramps shall be constructed with 3,000 psi
Class “A” Portland Cement Concrete with 5 sacks of cement per cubic yard, with a maximum
slump of 5 inches. Rebar shall be #3 bars spaced at 18” o.c.e.w. Finished concrete shall
have light broom finish.

The Contractor shall be responsible to ensure all barrier free ramp construction is in accordance
with the Americans with Disabilities Act (ADA) and Texas Accessibility Standards (TAS). Any
portions of the barrier free ramp which are constructed and do not meet the requirements of
ADA and TAS will be required to be removed and replaced at the Contractor’'s Expense. When
needed, prefabricated truncated dome mats will be used for the detectible warning surface.
Pavers are not allowed.

MEASUREMENT AND PAYMENT: Payment for this item shall be on a “per-each” basis
furnished and installed and shall include all concrete, reinforcement, formwork, truncated
domes, monolithic curb, labor, materials, and incidentals necessary to complete the work per
provided details. Includes saw cuts.
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ITEM 5:

ITEM 6:

ITEM 7:

ITEM 8:

REMOVE AND REPLACE CONCRETE CURB AND GUTTER

Where removal cannot be terminated at a joint, a saw cut shall be made at no extra cost to the
Owner. Any existing reinforcing steel, extending from the concrete which is not removed into
that which is removed, shall be retained for a length of 30 diameters into the new concrete.
The CONTRACTOR shall exercise appropriate care not to damage other improvements in the
process, and the CONTRACTOR shall be responsible for correction of any such damage
caused during the removal process. All material removed shall become the property of the
CONTRACTOR and be disposed in accordance with local, state and federal guidelines.
Saw-cut and remove existing curb & gutter and construct new Class A (3,000 psi-28 day)
concrete curb & gutter. Concrete curb and gutter shall be constructed in accordance with
Item 305.1 of the COG Specifications and City Specifications (see Figure 2P) and shall
consist of a 6-inch wide by 6-inch tall concrete curb and either 18-inch or 24-inch wide gutter
section, to match the existing gutter width. Finished concrete shall have light broom finish.

MEASUREMENT AND PAYMENT: Measurement and Payment for this item shall be at the
contract unit price per linear foot, as measured along the face of the curb or the gutter line and
shall include the cost of saw cutting complete in place and include all removal, haul-off,
concrete, reinforcing steel, form work, required joint work, expansion material, approved
elastomeric joint seal material, and other incidentals.

REMOVE AND REPLACE DRIVEWAY FLOW LINE
Saw-cut and remove existing driveway flow line and construct new Class A (3,000 psi-28
day) concrete driveway flow line.

MEASUREMENT AND PAYMENT: Measurement and Payment for this item shall be at the
contract unit price per linear foot, as measured along driveway flowline and shall include the
cost in place of all saw cutting, removal, haul-off, concrete, reinforcing steel, form work,
required joint work, expansion material, approved elastomeric joint seal material, and other
incidentals.

REMOVE AND REPLACE RESIDENTIAL DRIVEWAY APPROACH

Saw-cut and remove existing driveway approach and construct new 5” Class A (3,000 psi-28
day) concrete driveway approach. Limit of driveway approach is from the street asphalt
concrete pavement to the property line. Finished concrete shall have light broom finish. See
figures 11P-1 & 11P-2

MEASUREMENT AND PAYMENT: Measurement and Payment for this item shall be at the
contract unit price per square foot, and shall include the cost in place of all saw cutting,
removal, haul-off, concrete, reinforcing steel, form work, required joint work, expansion
material, approved elastomeric joint seal material, and other incidentals.

REMOVE AND REPLACE COMMERCIAL DRIVEWAY APPROACH

Saw-cut and remove existing driveway approach and construct new 6” Class A (3,000 psi-28
day) concrete driveway approach. Limit of driveway approach is from the street asphalt
concrete pavement to the property line. Finished concrete shall have light broom finish. See
figure 12P

MEASUREMENT AND PAYMENT: Measurement and Payment for this item shall be at the
contract unit price per square foot, and shall include the cost in place of all saw cutting,
removal, haul-off, concrete, reinforcing steel, form work, required joint work, expansion
material, approved elastomeric joint seal material, and other incidentals.
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ITEM 9:

REMOVE AND REPLACE INLET EAR
Saw-cut and remove existing inlet ear (the curb leading into the box) and construct new
Class A (3,000 psi-28 day) concrete inlet ear consistent with

MEASUREMENT AND PAYMENT: Measurement and Payment for this item shall be at the
contract unit price per linear foot, as measured along the curbline from inlet opening and shall
include the cost in place of all saw cutting, removal, haul-off, concrete, reinforcing steel, form
work, required joint work, expansion material, approved elastomeric joint seal material, and
other incidentals.

ITEMS 10 - 13: REMOVE AND REPLACE CONCRETE PAVEMENT 5” — 8” INCH THICK

ITEM 14:

ITEM 15:

Saw-cut and remove existing pavement and construct new Class A (3,600 psi- 28 day)
concrete pavement. Finished concrete shall have light broom finish. The finished concrete
pavement construction under these specifications is expected to meet certain quality standards
for surface of the concrete including the durability, texture, riding surface and appearance.

The surface must be durable, firm, dense and well bonded to the aggregate to maintain an
appearance and texture that is satisfactory to the Owner. Concrete pavement having a poor
surface that has spalled (exposed aggregate) due to poor quality paste, high water-cement
ratio, over-vibration, improper curing, extreme weather or any other reason, or does not have
a satisfactory riding surface shall be removed and replaced at the Contractor's expense. |t is
extremely important that the pavement have a good riding surface, free from undulations and

rough joints.

MEASUREMENT AND PAYMENT: Measurement and Payment for this item shall be at the
contract unit price per square foot, complete in place and include all saw cutting, removal, haul-
off, concrete, monolithic curb, reinforcing steel, required joint work, expansion material,
approved elastomeric joint seal material, and other incidentals. Measurement and payment
by the square foot for concrete pavement shall be made to the back of curbs. No separate
payment shall be provided for monolithic curb or extra thickness of concrete pavement placed.

REMOVE AND REPLACE STANDARD TEN FOOT CURB INLET

Saw-cut and remove existing curb inlet and construct new concrete curb inlet. Storm drain
inlets shall be constructed in accordance with ltems 502.12 and 702 of the COG
Specifications and City Specifications. All inlets shall be cast-in-place. Concrete for inlet shall
be Class “A” with a minimum 5 sacks per cubic yard of cement content and a 3,000 psi
compressive strength when tested at 28 days. See Figures 16D-1, 16D-2 & 16D-3.

MEASUREMENT AND PAYMENT: Payment for Standard Curb Inlets shall be on a “per each”
basis and shall include saw cutting, removal, haul-off, excavation, backfill, form work, concrete,
reinforcing steel, ring and lid, and labor to perform the work. Existing curb removal and
replacement where applicable is incidental to this bid item.

REMOVE AND REPLACE STANDARD TEN FOOT CURB INLET TOP

Saw-cut and remove existing curb inlet and construct new Class A (3,000 psi- 28 day)
concrete curb inlet top. Storm drain inlets shall be constructed in accordance with Items
502.12 and 702 of the COG Specifications and City Specifications. See Figures 16D-1, 16D-
2 & 16D-3.

MEASUREMENT AND PAYMENT: Payment for Standard Curb Inlet Top shall be on a “per
each” basis and shall include saw cutting, removal, haul-off, excavation, backfill, form work,
concrete, reinforcing steel, ring and lid, and labor to perform the work. Existing curb removal
and replacement where applicable is incidental to this bid item.
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ITEM 16:

ITEM 17:

ITEM 18:

ITEM 19:

REMOVE AND REPLACE VARIABLE WIDTH CONCRETE FLUME

Saw-cut and remove existing concrete flume and construct new Class A (3,000 psi- 28 day)
concrete flume to match previous flume width, invert, and curb height. Curb height shall not
exceed 12”. See Figure 5D.

MEASUREMENT AND PAYMENT: Payment for Concrete Flume shall be on a “per square
foot” basis and shall include saw cutting, removal, haul-off, excavation, backfill, form work,
concrete, reinforcing steel and labor to perform the work. Existing curb removal and
replacement where applicable is incidental to this bid item.

REMOVE AND REPLACE CHANNEL HEAD WALL
Saw-cut and remove existing channel head wall and construct new Class A (3,000 psi- 28
day) channel head wall. See Figures 3D, 6D, & 7D.

MEASUREMENT AND PAYMENT: Payment for Channel Head Wall shall be on a “per square
foot of face” basis and shall include saw cutting, removal, haul-off, excavation, backfill, form
work, concrete, reinforcing steel and labor to perform the work.

FURNISH & INSTALL REINFOCED CONCRETE RETAINING WALL (8” - 18”)

Retaining walls shall be constructed as shown on the plans and in NRH Detail 2012-11P4.
Payment shall be by the linear foot of retaining wall. The integral sidewalk or driveway shall be
paid for under those respective bid items. Reinforced concrete shall be constructed with 3,000
psi Class “A” Portland Cement Concrete. CONTRACTOR shall provide a sample of proposed
painting technique to be used on the wall, which shall match the color scheme established on
the existing Rufe Snow bridge over IH 820. Paint scheme / technique shall be approved by
City representative prior to application.

MEASUREMENT AND PAYMENT: Payment for this item shall be at the contract unit price
per linear foot of retaining wall as measured along the face of wall, including excavation,
concrete, reinforcing steel, filter fabric, drainage pipe or weep holes, form liner, and painting
complete in place.

FURNISH & INSTALL REINFOCED CONCRETE CHANNEL LINER

Saw-cut and remove existing reinforced concrete channel liner and construct new
Class A (3000 psi-28 Day) reinforced concrete channel liner. Includes pavement
saw cuts. See Figure 3D.

MEASUREMENT AND PAYMENT: Payment for Channel Liner shall be on a “per square foot”
basis and shall include saw cutting, removal, haul-off, excavation, backfill, form work, concrete,
reinforcing steel and labor to perform the work.

ITEM 20: MINIMUM FEE PER WORK ORDER

Minimum value of work to be performed for each contractor mobilization. This is not a pay
item, but rather the contractor’s determination of the scope of work expected for each city
project or work order.
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20" MIN. RADIUS TO
FACE OF CURB USUAL
- (SEE PLAN—PROFILE}

- CLASS "C" CONCRETE
SEE NOTE FOR METHOD

BACK OF CURB
2'—6" OVERALL

(TYPICAL) OF PAYMENT
CURB INTEGRAL STANDARD CB.
CURB INTEGRAL
[ WITH VALLEY & GUTTER WATH VALLEY
—=J"* |=—8'—0" MIN. ACROSS SIDE STREETS
| 10'=0" MIN. ACROSS THRU STREETS
| (SEE PLAN—PROFILE FOR
H.M.A.C. SURFACE — i ACTUAL DIMENSIONS) 4
» ” - . 50 0
10°—0" MIN. (SEE AT BEGIN NORMAL
PLAN—PROFILE FOR o CROWN
ACTUAL DIMENSIONS) \

NOTE: PAYMENT FOR CONCRETE
VALLEY WILL BE BY THE SQ. FT.
INTEGRAL CURB & GUTTER WILL
BE PAID FOR BY L.F. OF CURB
& GUTTER OF SIZE AS SHOWN.

1/2" PREMOLDED EXP. JT.
MATERIAL AT ENDS OF CURB
RETURNS (TYPICAL)

N
~

PLAN
NOT TO SCALE

REINF. #3 BARS ©@ 18"
0.C.E.W., INCLUDED IN

BID PRICE PER SQ. FT. 1 1/2" OR AS DIRECTED BY

OF CONC. VALLEY THE OWNER'S PROJECT
REPRESENTATIVE.

10°—0" MIN. FOR THROUGH STREETS ILOWER DR O BRVEMENT

PAVEMENT AS
SPECIFIED ON
ADJACENT STREET

PREPARED OR

STABILIZED UNDER VALLEY WHEN PAVEMENT
SUBGRADE THICKNESS EXCEEDS 6°.
SECTION PAYMENT INCLUDED IN BID
NOT TO SCALE PRICE OF CONC. VALLEY.

NQTE: CONCRETE SHALL BE CLASS "C", 3600

CROWN TRANSITION PSI COMPRESSIVE STRENGTH AT 2B DAYS.
FOR CONCRETE VALLEY
DISTANCE FROM| CROWN
¢ OF VALLEY &" 7™ a"
Q" 0.000" | 0.000° | 0.000"
5 01867 | 0167 | 0.167
10 0.250' | 0.290°| 0.290" CONCRETE VALLEY DETAILS
20" 0.445' | 0.445" | 0.485"
30 0.500' | 0.540' | 0.580"
& [osor o5y [oeer _N@®RTH _
50° 0.500' | 0.583' | 0.667" RICHLAND
HILLS
R_07-01—2009 FIGURE 9P
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REMOVE 3 PANELS OF EXISTING SIDEWALK.

CURB RAMP LANDING
AREA, MAX SLOPE 2%

/ IN ALL DIRECTIONS

¢

¢ 5% MAX
5% MAX £ (TYP)

l——-A

. o FLANGED SIDES ¥ e » % % v % % %
10% MAX SLCPE
v v TR v v v v ¥ iw v
v v v v w v L EXISTING SIDEWALK W - &
v v ¥ v w v 9 02 ¥ v W W v +
v - v v v v o v v v W v v v
N A g v oY v v v W
Y exEmne'curg —X Y B ¥ v  CURB RAMP SURFACE Y
A " o \ ¥ ¥(SEE NOTE 3) v
l
LA
=— 3" MIN =
N.T.S.
#3 BARS @
CONNECTION 18" O.C.E.W.
0 SIDEWALK"\ / ‘(35&3 N%’”‘T“QP;”RFACE
J

NOTE: 1" CUSHION

SAND
1. All SIDEWALKS AND CURB RAMPS SHALL
BE CONSTRUCTED OF CLASS "A" CONCRETE _
WITH 5 SACKS OF CEMENT/C.Y., MAXIMUM SECTION A—A
SLUMP OF 5 INCHES, AND A 3000 PSI N.T.S.

COMPRESSIVE STRENGTH AT 28 DAYS.

2. CURB RAMP SURFACE COLOR SHALL BE
BRICK RED.

3. CURB RAMP SURFACE SHALL COMPLY
WITH CURRENT REQUIREMENTS OF TEXAS

ACCESSIBILITY STANDARDS AND AMERICANS
WITH DISABILITY ACT (ADA). SURFACES CURB RAMP DETAIL i
MUST BE APPROVED BY THE PUBLIC WORKS

DEPARTMENT PRIOR TO CONSTRUCTING THE

CURB RAMP. N@&RTH
4. CURB RAMPS MUST COMPLY WITH ALL RICHLAND
REQUIREMENTS OF TEXAS ACCESSIBILITY HILLS

STANDARDS SECTION 4.7.

R 07-01-2009  FIGURE 10P-2
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CURB RAMP LANDING
AREA, MAX SLOPE 2%
IN ALL DIRECTIONS

> &% “NL
b
§
W W
L W £ 4 W W W L4
’ W W W N N W W W
f W ¥ W W W W
¥ v v N N N W
W ¥ ¥ W b
PLAN
N.T.S.
NOTES:

1. ALL SIDEWALKS AND CURB RAMPS SHALL
BE CONSTRUCTED OF CLASS "A” CONCRETE
WITH 5 SACKS OF CEMENT/C.Y., MAXIMUM
SLUMP OF 5 INCHES, AND A 3000 PSI
COMPRESSIVE STRENGTH AT 28 DAYS.

2. CURB RAMP SURFACE COLOR SHALL BE
BRICK RED.

3. CURB RAMP SURFACE SHALL COMPLY
WITH CURRENT REQUIREMENTS OF TEXAS
ACCESSIBILITY STANDARDS AND AMERICANS
WITH DISABILITY ACT (ADA). SURFACES
MUST BE APPROVED BY THE PUBLIC WORKS
DEPARTMENT PRIOR TO CONSTRUCTING THE
CURB RAMP.

4, CURB RAMP MUST COMPLY WITH ALL
REQUIREMENTS OF TEXAS ACCESSIBILITY
STANDARDS SECTION 4.7.

~
R'3 W
N W W
W W
6" oo v W ..!-. 6"
N W
N W W
Feg” 5o
SIDEWALK | [ PARKWAY,
v v
2% MAX & W
W ¥
W W
Ag b =
9 W W W
N W W
Vv W
L
W g
R N
VARIABLE
HEIGHT CURB
(0" TO 8")
CURB RAMP
SURFACE
# ~ (SEE NOTE 3)
v v w \/
W W
'
CURB &
GUTTER
#3 BARS @
CONNECTION 18" 0.C.E.W. CURB RAMP SURFACE
T0 SIDEWALK‘\ / (SEE NOTE 3)
|

1" CUSHION
SAND

SECTION A—A

N.T.S.

CURB RAMP DETAIL il

NSRTH
RICHLAND
HILLS
R 07-01-2009  FIGURE 10P-3
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F 9'—6" (TYP) 4—|
Ry v ¥

N Ld v

40"

SIDEWALK | ¥ ¥ ¥

~+— VARIES v—=

5% MAX

4" MAX __|
(TYP)

CURB RAMP
SURFACE (SEE
NOTE 3)

#3 BARS ®
CONNECTION 8" O.C.EW. CURB RAMP SURFACE
PLAN TO SIDEWALK-\ / / (SEE NOTE 3)
N.T.S. J
NOTES: p —t 4
e

1. ALL SIDEWALKS AND CURB RAMPS SHALL
BE CONSTRUCTED OF CLASS "A” CONCRETE

WITH 5 SACKS OF CEMENT/C.Y., MAXIMUM 1” CUSHION

SLUMP OF 5 INCHES, AND ‘A 3000 PSI SAND

COMPRESSIVE STRENGTH AT 28 DAYS.

2. CURB RAMP SURFACE COLOR SHALL BE SECTICN A—A
BRICK RED. i~

3. CURB RAMP SURFACE SHALL COMPLY
WITH CURRENT REQUIREMENTS OF TEXAS

ACCESSIBILITY STANDARDS AND AMERICANS
WITH DISABILITY ACT (ADA). SURFACES CURB RAMP DETAIL IV

MUST BE APPROVED BY THE PUBLIC WORKS

DEPARTMENT PRIOR TO CONSTRUCTING THE

CURB RAMP. _N&®RTH
4, CURB RAMPS MUST COMPLY WITH ALL RICHLAND
REQUIREMENTS OF TEXAS ACCESSIBILITY HILLS

STANDARDS SECTION 4.7.

R 07-01-2009 FIGURE 10P—4
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le— 9'=6" (TYP)} —|

CURB RAMP
SURFACE
(SEE NOTE 3)

——

x > Q‘
. < do
©% 5% MAX zl 9;’_/
+ 3 5

<5 \7
N v W
L

N % W
q > v

PLAN

N.T.S.

NOTE:

1. ALL SIDEWALKS AND CURB RAMPS SHALL BE
CONSTRUCTED OF CLASS "A" CONCRETE WITH
5 SACKS OF CEMENT/C.Y., MAXIMUM SLUMP OF
5 INCHES, AND A 3000 PS| COMPRESSIVE
STRENGTH AT 28 DAYS.

2. CURB RAMP SURFACE COLOR SHALL BE
BRICK RED.

3. CURB RAMP SURFACE SHALL COMPLY WITH
CURRENT REQUIREMENTS OF TEXAS
ACCESSIBILITY STANDARDS AND AMERICANS
WITH DISABILITY ACT (ADA). SURFACES MUST
BE APPROVED BY THE PUBLIC WORKS
DEPARTMENT PRIOR TO CONSTRUCTING THE
CURB RAMP.

4. CURB RAMPS MUST COMPLY WITH ALL
REQUIREMENTS OF TEXAS ACCESSIBILITY
STANDARDS SECTION 4.7.

R.O.W.

40" -
SIDEWALK  |VARIES

5% MAX

ZIP STRIP SILICON
SEALANT BETWEEN
SIDEWALK AND BACK
OF CURB

2% MAX

TAPER CURB TO
MATCH ELEVATION
OF CURB RAMP
(TYP.)

CURB RAMP
LANDING AREA,
MAX SLOPE 2% IN
ALL DIRECTIONS

CURB &
GUTTER
CURB RAMP SURFACE
#3 BARS @ (SEE NOTE 3)
18" o.c.E.w.—\
|

NE -

SECTION A—A

N.T.S.

CURB RAMP DETAIL V

N@&RTH
RICHLAND
HILLS

R_07—-01-2008 FIGURE 10P-5
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\
2% MAX
g
SIDEWALK
. o
VARIABLE
HEIGHT CURB 5
(0" TO 6 F
&
,?
( / §S/
S o
R /4 TAPER CURB
CURB RAMP & ggMP-’gATCH
SURFACE (S \ Fitton
N TYP.
L CURB RAMP
s LANDING AREA,
.4,\"“/ \ MAX SLOPE 2% IN
P <f  ALL DIRECTIONS
g \/
< 5% MAX
En 7/ -
% ZIP STRIP SILICONE
SEALANT BETWEEN
CURB & SIDEWALK AND
GUTTER BACK OF CURB
(TYR.)
PNLTéN VARIABLE P piriy
TS, 18" 0.CEW.
HEIGHT CURB'\ /
NOTES: EI% i
1. ALL SIDEWALKS AND CURB RAMPS SHALL i:ln:_'g - g

BE CONSTRUCTED OF CLASS "A" CONCRETE
WITH 5 SACKS OF CEMENT/C.Y., MAXIMUM
SLUMP OF 5 INCHES, AND A 3000 PSI
COMPRESSIVE STRENGTH AT 28 DAYS.

2. CURB RAMP SURFACE COLOR SHALL BE
BRICK RED.

3. CURB RAMP SURFACE SHALL COMPLY
WITH CURRENT REQUIREMENTS OF TEXAS
ACCESSIBILITY STANDARDS AND AMERICANS
WITH DISABILITY ACT (ADA). SURFACES
MUST BE APPROVED BY THE PUBLIC WORKS
DEPARTMENT PRIOR TO CONSTRUCTING THE
CURB RAMP.

4. CURB RAMP MUST COMPLY WITH ALL
REQUIREMENTS OF TEXAS ACCESSIBILITY
STANDARDS SECTION 4.7,

GROOVED SURFACH
(SEE NOTE 3)

1" CUSHION
SAND

SECTION A—A

N.T.S.

CURB RAMP DETAIL VI

N@®RTH
RICHILAND
HILLS
R 07-01-2009  FIGURE 10P—6
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12'=0" MIN.
1/2" REDWOOD EXP. JOINTS (USUAL) ,

IN CONC. (TYP.) 1-67, 1'-3"

; ‘ <
]
3
TOOLED EEV :
(TYP.) 5
o
\ STD. CURB -
& GUTTER
) \ ﬂ
j 1= [ ¥
— \\_ I I ‘ [~ DOWEL INTO i =
18" | A 12" FLARE [ ROUT AND SEAL 8 I
/ I A TYP.) WITH GRAY SILICON EXISTING CURB | / 33
HORIZONTAL CURB CUT (TYP.) 4
(DO NOT DISTURE EXISTING
NOTE: EXISTING CURB SHALL NOT BE  GUTTER FLOWLINE) TRANSITIONAL CURB CUT
CUT UNTIL DRIVEWAY IS FORMED. A 4’ SHALL HAVE A RUN OF 18
BUFFER OF INTACT SOIL BEHIND THE PLAN AND SHALL RISE FROM 1
BACK OF CURB SHALL BE PRESERVED E— ABOVE THE GUTTER FLOWLINE
UNTIL THE CURB IS SAWCUT. GITTER TO MEET THE EXISTING TOP
L—\ | FLOWLINE  \ | + OFugHRe: |
" =
'ﬁ I ; i \ "f;
127 12'—0" MIN, DRIVE 12" ‘\\_
APPROACH (USUAL) T pkay (%J;? &
o SAWCUT DETAIL 1 TANSTIONAL
CURB CUT (TYP.) CURB CUT (TYP.)
*RECONST. TO THE 10'=0" (USUAL)
LIMITS NECESSARY PARKWAY WIDTH
TO MATCH EXIST. -0 6'—0" (USUAL) | 24" SAWCUT 3/4" TO 1* ABOVE THE
| SSIIEE%IQK /mﬁER FLOWLINE.

*DESIGN GRADE FOR A MAX.

OF 18% BREAKOVER BETWEEN
o T GRADES 15° APART. MAXIMUM

_5/ NN S e ALGEBRAIC GRADE DIFFERENCE

ISLOPE 1/4" T,

IS 12% AT A GIVEN BREAK
POINT.

EXIST. PAVEMENT
EXIST. DRIVEWAY
GUTTER

#3 BARS © j
18" O.CEW. 1" SAND
RO/ cusHion

TOP OF CONC. HERE

IS 11/2" ABOVE
TOP OF CURB

INCREASE TO
6" @ GUTTER

SECTION

NOTES:

1. A HORIZONTAL CURB CUT IS REQUIRED FOR ALL DRIVE
APPROACHES ONTO EXISTING STREETS. THE CURB CUT SHALL

BE 3/4” TO 1" ABOVE THE GUTTER FLOWLINE.

2. ALL EXPOSED EDGES SHALL BE GROUND TO A 1/4” RADIUS. RESIDENTIAL DRIVE DETAILS
3. MINIMUM THICKNESS OF DRIVEWAY IS 5", USE 3000 PSI

COMPRESSIVE STRENGTH CONCRETE WITH 5" MAXIMUM SLUMP. N@®RTH

#H é:%t%gEE ;2 w%% TPOURED WITHIN 48 HOURS FROM THE TIME

5. PARKWAY, SIDEWALK, AND DRIVEWAY SIDEWALK SECTION WILL RICHLAND

ALL HAVE A 1/4" PER FOOT SLOPE DOWN IN THE DIRECTION OF HILLS

THE TOP OF CURB.

6. SEE FIGURE 4P FOR EXPANSION JOINT DETAIL. R 07-01-2009 FIGURE 11P—1
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12'—0" MIN.

1/2" REDWOOD EXP. JOINTS (USUAL) ,

IN CONC. (TYP.) —v
A

=

=2

(72

=

B/C 5

—_— — 2—4#3 BARS EACH 5

CURB RADIUS =

1/2" EXP. JT
\ (TYPICAL)
% 3'
- o o £t ¥ I |-_

12 \L ™ IDow’a_ lINTO =
15T ROUT AND SEAL y =

WITH GRAY SILICON EXISTING CURB \ T/
(Tve.) e

LIMITS OF HORIZONTAL CURB CUT !
(DO NOT DISTURB THE EXISTING GUTTER FLOWLINE) VERTICALLY

|!_DOWEL INTO

EXISTING CURB
PLAN (TYR.)

*RECONST. TO THF 10'=0" (USUAL)

NOTE: EXISTING CURB SHALL NOT BE
CUT UNTIL DRIVEWAY IS FORMED. A 4'
BUFFER OF INTACT SOIL BEHIND THE

BACK OF CURB SHALL BE PRESERVED
UNTIL THE CURB IS SAWCUT.

LIMITS NECESSAR PARKWAY WIDTH
TO MATCH EXIST. £-0" 6'—0" (USUAL) _| 24"
SIDEWALK
| SECTION
ISLOPE 1/4" /FT.
5t % vy ‘-“‘5-—.4
R.o.w;/ 1" SAND 55
LNE —/ CUSHION

TOP OF CONC. HERE
IS 1 1/2° ABOVE
TOP OF CURB

INCREASE TO
6" @ GUTTER

SECTION

4'—0" (USUAL)

SLOPE 1/4" PER FT.
IN DIRECTION OF CB. ‘

NN
_4"
#3 BARS @ 18" O.C. .
LONGITUDINALLY 1" SAND CUSHION

#3 BARS © 18" O.C.
TRANSVERSELY
DETAIL

STANDARD SIDEWALK

TOOLED
EDGE

TOOLED
EDGE

SAWCUT 3/4" TO 1™ ABOVE THE
GUTTER FLOWLINE.

*DESIGN GRADE FOR A MAX. OF
18% BREAKOVER BETWEEN GRADES
15" APART. MAXIMUM ALGEBRAIC
GRADE DIFFERENCE IS 12% AT A
GIVEN BREAK POINT.

EXIST. PAVEMENT

EXIST. DRIVEWAY
GUTTER

NOTES:

1. A HORIZONTAL CURB CUT IS REQUIRED FOR
ALL DRIVE APPROACHES ONTO EXISTING STREETS.
THE EXISTING CURB CUT SHALL BE 3/4" TO 1"
ABOVE THE GUTTER FLOWLINE.

2. ALL EXPOSED EDGES SHALL BE GROUND TO A
1/4" RADIUS.

3. MINIMUM THICKNESS OF DRIVEWAY IS 5%, USE
3000 PSI COMPRESSIVE STRENGTH CONCRETE WITH
5" MAXIMUM SLUMP.

4, CONCRETE TO BE POURED WITHIN 48 HOURS
FROM THE TIME THE CURB & GUTTER IS SAWCUT.
5. PARKWAY, SIDEWALK, AND DRIVEWAY SIDEWALK
SECTION WILL ALL HAVE A 1/4" PER FOOT SLOPE
DOWN IN THE DIRECTION OF THE TOP OF CURB.
6. SEE FIGURE 4P FOR EXPANSION JOINT DETAIL.

RESIDENTIAL DRIVE DETAILS

N®RTH
RICHLAND
HILLS

R 07-01-2009 FIGURE 11P-2
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1/2" REDWOOD JOINTS EXP.
IN CONC. (TYP.) —\

USUAL MIN. 21°—0" BACK—BACK

STD. SIDEWALK
(WHEN REQ'D.)

3

R.O.W. LINE

{20"-0" FACE—FACE)

STD!
GUT]

N R O [ 5

[ I |
Lot Y

|ROUT AND SEAL

1'—6"—

1/2" EXP. JT.

NOTE: IF GUTTER IS CRACKED, DRIVEWAY

FULL DEPTH

C " [
UL 2% \—SAWCUT GUTTER & C8.

PLAN

AND GUTTER MUST BE POURED MONOLITHICALLY.

*CONST. TO THE

10'=0" (USUAL)

L 2—#3 BARS EA.

CURB RADIUS
1/2" EXP. JT.

LIMITS NECESSARY PARKWAY WIDTH
TO MATCH EXIST. 4'—Q" 6'—0" (USUAL)
SIDEWALK
|  SECTION
o |SEOPE 1/47/FT,
XD = E a.-{a;_-_._ -
gt
R.OW. / 1" SAND
LINE CUSHION

TOP OF CONC. HERE

24"
{USUAL) /—

SAWCUT & FORM 3/4" RISE AT
EDGE OF EXIST. GUTTER. TOOL
EDGE & BRUSH JT. WHILE CONC.
IS FRESH.

*DESIGN GRADE FOR A MAX.
OF 1B% BREAKOVER BETWEEN
GRADES 15' APART.

EXIST. PAVEMENT

EXIST. DRIVEWAY

IS 1 1/2" ABOVE GUTTER
TOP OF CURB SECTION
NOTES:
s 1. MINIMUM THICKNESS OF DRIVEWAY
4'—0" (USUAL) IS 6", USE 3000 PSI COMPRESSIVE
STRENGTH CONCRETE WITH 5"
TOOLED SLOPE 1/4" PER FT. TOOLED MAXIMUM SLUMP,
EDGE IN DIRECTION OF CB. EDGE 2. CONCRETE TO BE POURED
WITHIN 72 HOURS FROM THE TIME
] THE CURB & GUTTER IS SAWCUT.
2 3. PARKWAY, SIDEWALK, AND DRIVEWAY
7l SIDEWALK SECTION WILL ALL HAVE
A 1/4" PER FOOT SLOPE DOWN IN
L4~ THE DIRECTION OF THE TOP OF CURB.
#3 BARS @ 18" O.C. - 4. SEE FIGURE 4P FOR EXPANSION
LONGITUDINALLY 17 SAND CUSHION JOINT DETAIL.
#3 BARS @ 18" 0.C.
TRANSVERSELY COMMERCIAL DRIVE DETAILS
DETAIL
STANDARD SIDEWALK N@®RTH
RICHLAND
HILLS
R 07—01—2009 FIGURE 12P
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12'—0" MIN.
(USUAL)

R.O.W.

10'-0" USUAL

DRIVEWAY (PER SF)

LUMITS OF DRIVEWAY QUANTITY-

Driveway w/ Radius (Traditional)
Area - sf

Radius

5 10 15 20 25 30

12 134.21 169.31 22272 295 88 364.02 435.16
14 154.21 189.31 242,72 315.88 384.02 45516
16 174.21 209.31 262.72 33588 404.02 47516
18 194.21 2293 28272 355.88 424 02 49516
20 214.21 249.31 30272 | 37583 | 44402 | 51516
2 23421 269.31 322,72 395,88 464 02 535,16
24 294.21 289.31 342.72 415,88 484.02 555.16
26 274.21 309.31 362.72 | 43588 | 504.02 | 575.16

Width

28 294 21 329.31 382.72 45588 524.02 595.16
30 314.21 349.31 402.72 475.88 54402 615.16
35 364,21 399.31 452 72 525.88 534 02 665.16
12'—0" MIN.
(USUAL)
R.OW.
Driveway w/ Flares
Area (sf)
12 136.25
14 156.25
16 176.25
18 196.25
= 20 216.25
g 22 236.25
24 256.25
4 26 276.25
18" | / 28 296.25
1 I%-{—ums OF DRIVEWAY uumnw# 1 30 316.25
12" FLA 35 366.25

(Tve.)
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Js" REDWOOD EXPANSION JOINTS
SHALL BE PLACED AT 40' INTERVALS
AND AT ALL INTERSECTIONS WITH
OTHER CONCRETE.

SIDEWALKS SHALL BE MARKED AT
INTERVALS EQUAL TO THE WIDTH OF
THE WALK WITH A MARKING TOOL.

R.O.W.
ST O o HE -
L 4% < A /
.,?E_t.-.,j 2 e 1t Bl _'?
WnfF.| - b b-'\ﬁp.\:{‘.“_" ; |n i .
S R ARSI Iy 2 i A J DRIVEWAY, .
o Bp s G
CURB | I el

SIDEWALK / DRIVEWAY CONNECTION

STREET SECTION

SIDEWALK SECTION

COLD APPLIED
JOINT SEALANT

%" CHAMFER

SLOPE 1/4" PER FT.

IN DIRECTION OF CB

/

“IT = SIDEWALK THICKNESS

8" MIN. PENETRATIONJ

#4 DEFORMED DOWEL
BARS AT 18" C/C

h ﬁ_
I 4
9" MIN r
<
. : 6t I
N —
a 4/ ; .
8"

1" SAND

— 8" SCARIFIED AND
RECOMPACTED SUBGRADE
TO PROJECT SPECIFICATIONS

\SIDEWALK LUG (NO SEPARATE PAY ITEM)

SIDEWALK UG DETAIL

STANDARD SIDEWALK DETAIL

NOTES:

PARKWAY, SIDEWALK, AND DRIVEWAY
SIDEWALK SECTION WILL ALL HAVE A 1/4"
PER FOOT SLOPE DOWN IN THE DIRECTION OF
THE TOP OF CURB.

2. SIDEWALK PERMITTED AT BACK OF CURB WITH
4'—0" (USUAL) PRIOR AUTHORIZATION ONLY.
3. ALL EXPOSED EDGES SHALL BE GROUND TO A
” " RADIUS.
TOOLED SLOPE 1/4” PER FT. TOOLED , {3000 Ps) COMPRESSIVE STRENGTH
EDGE IN DIRECTION OF CB. EDGE CONCRETE WITH 5° MAXIMUM SLUMP.
5. SIDEWALK SHALL BE BRUSHED TRANSVERSELY
Sy ] TO OBTAIN A SMOOTH UNIFORM BRUSH FINISH.
\’,l ® e e s \//\\/4@’
NN
3 BARS @ 18" O.C Z & TP SIDEWALKS
# i 1" SAND CUSHION
LONGITUDINALLY N@RTH
#3 BARS @ 18" O.C. BTATTT A RTINS
TRANSVERSELY RICHLAND
HILLS
R 02-01-2012 FIGURE 11P-3
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STANDARD CURB INLET

N&RTH
RICHLAND

HILLS

FIGURE 16D—1

R 07-01-2009

B

NOTE:

1. LOCATION OF MANHOLE LIDS TO

BE LOCATED ON EACH SIDE OF

TRANSVERSE BEAM.

2, TOPS AND THROATS MUST BE

ONE POUR.

3. ONE MANHOLE LID 1S REQUIRED

FOR EVERY 10° OF INLET,

4. 30" INLETS NEED 2 BEAMS
OVER, 3 LIDS REQUIRED.
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TRANSV. BEAM (TO BE
USED ON 15° & 20’
INLETS ONLY}

SLOPE 1/4* /FT. 2-6

BARS C
:
N\

BARS B @ 157 SR .\@i TR 5 F DEPRESSION
71/2 C-o\[}H} I ,L )
BARSF@ [ =
7 1/2" C-C—~4- 4 .
el |— { "
— bt
et [ 1N BARS D
1R g;ﬁg_g © 1N BARS A ®
BARS C @ j WDBTH "W d 71/2" ¢-C
71/2" C-CH. o [T MIN, 5 M) 1 Wty PERMISSABLE CONST.
1= ., ;) JOINTS—KEYED
' ce e e T
S "{N\—BARS C ©

\ L2.. / / 35_ 7 1/2" c-C
BARS C BARS G @ 7 1/2" C-C

SECTION "B—B”
N.T.S.

GUTTER POINT TO REMAIN
ON THIS LINE AND

CONSTANT AT 2°

6"— 6" OPENING MIN.
ATTACH 24" STAINLESS /_
STEEL CHAIN WITH
ANCHOR BOLT.—~_ | Ll: R __fl
2 L ) - |
.
ki

CONSTRUCTION
OINT {OPTIONAL
PHASE LINES) J

SECTION "A—A"

NOTES: N.T.S.
1. ALL CONCRETE SHALL BE 3000 P.S.. COMPRESSIVE

STRENGTH CONCRETE AT 28 DAYS.
2. REINFORCING BARS SHALL BE STANDARD, BILLET STEEL,

REFgaga REINFORCING BARS OF A DIAMETER AND LENGTH

3. CHAMFER ALL EXPOSED CORNERS 3/4™ EXCEPT WHERE
OTHERWISE NOTED.

g DEPTH D"
VARIES

4. DIMENSIONS RELATING TO REINF. STEEL ARE TO CENTERS
5. FIELD CUT & BEND BARS AS NECESSARY TO ACCOMMODATE
FIELD CUT & BEND STANDARD CURB INLET
6. CAST IRON CASTINGS SHALL CONFORM TO T.H.D. ITEM 471.
7. RING AND COVER SHALL BE PROVIDED AND INSTALLED BY
THE CONTRACTOR. N@RTH
¢ DURING. STAGE 1 CONSTRUCTION,; KLETS: ML NOT BE-CONSTRUCTED
8. A TEMPORARY WOOD COVER SHALL BE INSTALLED AFTER STAGE RICHLAND
1 1S COMPLETED AND WILL REMAIN IN PLACE UNTIL STAGE 2 s
1S BEGUN. HILLS
10. INLET TOPS TO BE INSTALLED AFTER PAVING IS COMPLETE.
11. THROATS AND TOPS MUST BE ONE POUR. R 07-01—-2009 FIGURE 16D-2
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VERT. FORMED WALL
3000 PSI COMPRESSIVE
STRENGTH CONCRETE

BOTTOM AND UNFORMED
SIDES 3000 PS! COMPRESSIVE
STRENGTH CONCRETE

2" DIA. WEEP HOLES
AT 20°-0" O.C.

TOEWALL SECTION USED Brras
WHEN CONCRETE LINING

IS DELETED FROM CHANNEL |
BOTTOM.

NOTE:

WHERE LINING TERMINATES AT ABUTTING
WINGWALL STRUCTURE PROMIDE PREFORMED
EXPANSION JT. RECESSED 1" WITH 1/2" SMOOTH
DOWEL BARS AT 18" O.C. SEAL JOINT WITH

PLASTIC JOINT SEALANT.

. W

SEE DETAILS GROUT POST
FOR FENCE. IN SLEEVE
2-
BARS

PVC
SLEE'

DETAILS

VARIES 55! MIN.)

BOTTOM WDTH VARIES |
SLOPE 1/2° /FT.

DEPTH VARIES
SEE PLAN-PROFILE

| \—REINFORGNG SHALL BE #4

| BARS AT 18" O.C.EW.

| REINFORCING CHAIRS SHALL
BE USED AS DIRECTED BY THE

e a1 g ,
NOTE: SEE PLAN-PROFILE B - OWNER'S PROJECT REP
FOR DIMENSIONS. D™ 2" DIA. WEEP HOLES SHALL :
» W AND X BE PLACED IN THE BOTTOM 1FT. 2* DIA. PVC
AT THE RATE OF 1 PER PEA
200 SQ. FEET. GRAVEL
TYPICAL TRAPEZOIDAL SECTION RUB SMOOTH
FILTER
FABRIC
DETAIL FOR
WEEP HOLES
BEGIN SLOPE TO EXTRA
SIDE WALL HT. ON MAX. INCREASE
OUTSIDE WALL: [_ IN WALL HT.
AY AY END SLOPE TO
TR R 3 20 sore
’_T_L\l [ WALL HT.
N EXPANSION JT. SPACED
PAToOF GURVE AT 100' CENTERS OR
AT LEAST ONE JT. PER
% VARES SECTION OF CHANNEL
P.C. OF /
GURVE .
7 7 7
{ [ AY=EXTRA SDE WAL HT.=- W by,
FLOW

OWNER'S PROJECT
REPRESENTATIVE

|

’

REINF. AS DIRECTED BY

WHERE "V"=VELOCITY OF FLOW IN FT./SEC.
"R™=RADIUS OF CURVE IN FT.
"W'=WATER SURFACE WIDTH IN FT.

A

2-45 BARS

e

EXPOSED END

INCREASE HT. OF OUTSIDE
WALL ON CURVE

1/2°#x12" SMOOTH DOWELS
WITH EXPANSION CAPS AT
18" 0.C. GREASED ON ONE

END TO BREAK BOND

EXPANSION JCINT

DETAILS OF REINFORCED

CONCRETE CHANNEL LINER

REINFORCED CONCRETE CHANNEL
LINER DETAILS

R 07-01-2009

N&RTH
RICHLAND
HILLS
FIGURE 3D
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10°—0" (MIN)

3—0" (MIN)

18" (MIN)—

— 6"

6° CRUSHED
STONE OR WASHED
ROCK

3,000 P.S.I CLASS
"A" CONCRETE

3NN INFN3SY3

3NN INIW3ASY3

FILTER FABRIC

MAY BE REQUIRED #3 BARS ©

DEPENDING ON 18" 0.C. (TYP)

SOILS CONDITION EACH WAY
NOTES:

1. FLUME SHALL BE CONTAINED IN A PERMANENT DRAINAGE EASEMENT AT
LEAST 10’ IN WIDTH WITH A MINIMUM OF 18" OF EASEMENT ON EACH SIDE OF
THE FLUME MEASURED FROM BACK OF CURB.

2. SIDE SLOPES SHALL BE SMOOTH EARTHEN FREE OF ROCKS AND SHALL
RECEIVE THE FOLLOWING; 6" OF TOPSOIL, HYDROMULCH, AND A SOIL RETENTION
BLANKET, OR AN ALTERNATIVE APPROVED BY THE PUBLIC WORKS DEPARTMENT.
ALL VEGETATION SHALL EXTEND TO THE EASEMENT LINES ON EACH SIDE OF
THE FLUME.

3. NC FENCING WILL BE PERMITTED THAT ENCROACHES OR CROSSES THE
FLUME.

4. 12" MINIMUM DIAMETER ROCK RUBBLE RIP—RAP, GROUTED WITH ONE HALF
OF ROCK EXPOSED MUST BE INSTALLED AT THE OQUTFALL TO MINIMIZE ERQSION.

5. EXPANSION JOINTS SHALL BE CONSTRUCTED AS REQUIRED BY THE PUBLIC
WORKS DEPARTMENT.

6. CONTROL JOINTS SHALL BE CONSTRUCTED AND SPACED IN DIRECT
PROPORTION TO THE WIDTH OF THE FLUME, I.E. 5" FLUME WIDTH RESULTS IN
5' CONTROL JOINT SPACING.

7. FLUMES WHICH INTERSECT SIDEWALKS OR FUTURE SIDEWALK LOCATIONS
SHALL BE CONSTRUCTED WITH ADA ACCESSIBLE RAMPS TO ACCOMODATE THE
CROSSING. FLUMES SHALL NOT BE "BRIDGED" BY STEEL PLATES OR OTHER
SUCH STRUCTURES.

8. THE CONCRETE FLUME DETAILED IN THIS DRAWING IS NOT INTENDED FOR
USE AS A PILOT CHANNEL IN EARTHEN CHANNELS. SEE DETAIL 4D FOR
CONCRETE PILOT CHANNEL REQUIREMENTS.

CONCRETE FLUME

N&®RTH
RICHLAND
HILLS

R 07-01-2009 FIGURE 5D
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MAX. SLOFE\@

D+1.5'

SECTION B—-B

N.T.S

2D+2'

MAX. SLOPE
7 | [ 3T (TP)

il 744 BARS @
j_/12'c/c

) = ,.EI ..r
I T

T ey ™ A et '-~'—.—¢4——a-/' sy
i i ’ l ~ 4'=Q"

. #4 BARS @ e
6——||*1s'ocn-:w SEE DTL "D

SECTION A—A
N.T.S.

#4 BARS © .
18" OCEW5
=
D MINUS
unss || 1

SECTION C-=C
N.T.S.

2 Ec“}‘cﬂ_ [[

BAR DETAIL
N.TS.

VARIES

7
| #4 BARS ©

T ,/_12 c/c

— 3 1/2"

s

D+2'
5
=
= —rl-!

CONC. CRADLE
c-C)

|_>B 6" \ L‘_—I\CONS':J;

#4 BARS @
18" O.C.EW.

DETAIL "D”

N.T.S.

NOTE:

FOR PIPE DIAMETER (SEE
PLAN AND PROFILE SHEET.)

|
| (SEE SECTION
|
|

CONCRETE CHANNEL APRCN FOR STORM
DRAIN WITH VERTICAL HEADWALL

N®RTH
RICHLAND
HILLS

R 07-01-2009 FIGURE 6D
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I

I

| #4 BARS @ Y
18" O.C.E.W. @ 5

|

in
|
|
|
|
|
|

o

>

D+2

1 EnMINUS | |T
| FLOW S —T_
SECTION C—C
| 'l= — J: N.T.S.
= C

75 MAX. SLOPE _
(TYR% e (W')w

3
- 3
e &
#4 BARS © 18" LR
Q.C.E.W. D+2'
SECTION B—B
N.T.S
2D+2’
NOTE:
FOR PIPE DIAMETER, SEE
PLAN AND PROFILE SHEET.
5"_
5.
?I \
S0
Cl
o] |~ To DoEM. o e steeie P
SECTION A—A N&RTH
N-TS RICHLAND
HILLS
R 07-01-2009 FIGURE 7D
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	4. REJECTION/DISQUALIFICATION
	5. BID EVALUATION (See evaluation criteria in Project Guidelines for Competitive Sealed Proposal section)
	6. AWARD OF BID
	7. ASSIGNMENT
	8. SUBSTITUTIONS/EXCEPTIONS
	9. DELIVERY/ACCEPTANCE
	10. NOTICE OF DELAYS
	11. SALES TAX
	12. TIE BIDS
	13. BRAND NAME OR EQUAL
	14. REFERENCES
	15. PROHIBITION AGAINST PERSONAL FINANCIAL INTEREST IN CONTRACTS
	16. TERMINATION/NON-PERFORMANCE
	17. ATTORNEYS FEES
	18. INDEMNITY
	City shall not be liable or responsible for, and shall be saved and held harmless by Contractor from and against any and all suits, actions, losses, damages, claims, or liability of any character, type, or description, including claims for copyright a...
	It is the expressed intent of the parties to this Agreement that the indemnity provided for in this section is an indemnity extended by Contractor to indemnify and protect City from the consequences of City's own negligence, provided, however, that th...
	The Contractor will secure and maintain Contractual Liability insurance to cover this indemnification agreement that will be primary and noncontributory as to any insurance maintained by the City for its own benefit, including self-insurance.
	19. PERFORMANCE AND PAYMENT BONDS
	20. INTERLOCAL AGREEMENT
	21. ELECTRONIC PROCUREMENT
	22. COMPLIANCE WITH SB 89:
	23. COMPLIANCE WITH SB 252:
	24. ETHICS AND COMPLIANCE POLICY
	25. DEPARTMENT OF TRANSPORTATION (TXDOT) RELATED BIDS

	INSURANCE REQUIREMENTS
	All insurance companies and coverages must be authorized by the Texas Department of Insurance to transact business in the State of Texas and must be acceptable to the City of North Richland Hills.
	A PURCHASE ORDER WILL NOT BE ISSUED WITHOUT EVIDENCE OF INSURANCE.

	NON-COLLUSION AFFIDAVIT OF BIDDER
	THIS FORM MUST BE COMPLETED, NOTARIZED AND SUBMITTED WITH BID

	BID CERTIFICATION
	COMPLIANCE WITH HOUSE BILL 1295
	Filing Process:

	FOR DISADVANTAGED BUSINESS ENTERPRISES ONLY
	Disadvantaged Business Enterprises (DBE) are encouraged to participate in the City of North Richland Hills bid process. Representatives from DBE Companies should identify themselves as such and submit a copy of their Certification.
	The City of North Richland Hills recognizes the certifications of both the State of Texas Building and Procurement Commission HUB Program and the North Central Texas Regional Certification Agency. All companies seeking information concerning DBE certi...
	Texas Building and Procurement Commission Statewide HUB Program
	1711 San Jacinto Blvd., Austin TX 78701-1416 P O Box 13186, Austin, TX 78711-3186
	(512) 463-5872
	North Central Texas
	Regional Certification Agency 624 Six Flags Drive, Suite 216
	Arlington, Texas 76011
	(817) 640-0606
	If your company is already certified, attach a copy of your certification to this form and return as part of your packet.
	Company Names:
	Representative:
	Address:
	City, State, Zip:
	Telephone No.   Fax No.
	Email address:
	INDICATE ALL THAT APPLY:
	Minority-Owned Business Enterprise
	Women-Owned Business Enterprise
	Disadvantaged Business Enterprise

	CONFLICT OF INTEREST QUESTIONNAIRE
	https://www.ethics.state.tx.us/forms/CIQ.pdf

	PROJECT CONDITIONS
	19. OWNERSHIP OF DRAWINGS

	PROJECT GUIDELINES FOR SEALED COMPETITIVE PROPOSALS
	REQUEST FOR SEALED COMPETITIVE PROPOSALS (SCP)
	FOR SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES RFP# 21-014

	PROPOSAL FORM FOR COMPETITIVE SEALED PROPOSAL:
	CONSTRUCTION AGREEMENT
	THIS CONSTRUCTION AGREEMENT FOR SUPPLEMENTAL CONCRETE CONTRACTOR SERVICES (“Construction Agreement”) is made and entered by and between  ABC CONTRACTOR., (hereinafter referred to as “Contractor”), and the CITY OF NORTH RICHLAND HILLS, TEXAS, a municip...
	THE WORKS
	TIME OF COMMENCEMENT; COMPLETION; TERM
	COMPENSATION
	CHOICE OF LAW; VENUE
	INSURANCE
	ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT
	EFFECTIVE DATE
	CITY OF NORTH RICHLAND HILLS MART INC.

	STATEMENT OF RESIDENCY
	SPECIFICATIONS

